LAKE COUNTY

FLORIDA

MICRO-SURFACING-CRACK SEALING AND RELATED SERVICES
INVITATION TO BID (ITB)

ITB Number: 11-0418 Contracting Officer: Sandra Rogers
ITB Opening Date: August 3, 2011 Pre-Proposal Date: ~ Not applicable
ITB Opening Time: 3:00PM (EST) Issue Date: July 13, 2011

SPECIFIC SOLICITATION REQUREMENTS ARE AS NOTED BELOW:

Vendors are advised that all prices bid will be reviewed for proportionality and accuracy. Any
evidence of unbalanced bidding, including, but not limited to, submission of artificially high or
low pricing for a specific item, may be cause for rejection of that bid.

At the date and time specified above, all proposals that have been received in a timely manner will be
opened, recorded, and accepted for consideration. The names of the vendors submitting proposals will be
read aloud and recorded. The proposals will be available for inspection during normal business hours in
the Office of Procurement Services within ten (10) working days after the opening date. When counter-
signed by an authorized County representative, this document and any specifically identified attachments
may form the formal contract document binding the parties to all performance specified herein.

Vendors shall complete and return the entirety of this ITB, and attach all other information
requested in this ITB (see Provision 1.13). Failure to sign the proposal response, or to submit the
proposal response by the specified time and date, may be cause for rejection of the proposal.

Vendors are advised that all prices bid will be reviewed for proportionality and accuracy. Any
evidence of unbalanced bidding, including, but not limited to, submission of artificially high or low
pricing for a specific item, may be cause for rejection of that bid.

NO-RESPONSE REPLY

If any vendor does not want to respond to this solicitation at this time, or, would like to be removed from
Lake County’s Vendor List, please mark the appropriate space, complete name below and return this page
only.

[] Not interested at this time; keep our firm on Lake County’s Vendors List for future solicitations for
this product / service

[ ] Please remove our firm from Lake County’s Vendor’s List for this product / service.

VENDOR IDENTIFICATION

Company Name: Phone Number:

E-mail Address: Contact Person:
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Section 2.1: Purpose

The purpose of this solicitation is to establish a contract for the purchase and installation on an as
needed basis of type Il micro-surfacing, crack sealing and related services not exceeding 450,000
square yards per year. This work shall take place in various locations throughout Lake County.
The work shall comply with all specifications herein in this bid.

Section 2.2: Designated Procurement Representative

Questions concerning any portion of this solicitation shall be directed in writing [fax and e-mail
accepted] to the below named individual who shall be the official point of contact for this
solicitation. Questions should be submitted no later than five (5) working days before the
opening date.

Sandra Rogers, Contracting Officer
Lake County BCC

Office of Procurement Services
315 W. Main Street, Room 441

PO BOX 7800

Tavares, FL 32778-7800

Phone : 352.343.9832
Fax : 352.343.9473
E-mail: srogers@lakecountyfl.gov

No answers given in response to questions submitted shall be binding upon this solicitation
unless released in writing as an addendum to the solicitation by the Lake County Office of
Procurement Services.

Section 2.3: Method of Award

The Contract will be awarded to the lowest responsive and responsible bid, as determined to be
in the best interest of Lake County. The County shall award the Bid in accordance with State
Law and the Lake County Purchasing Procedure Manual.

To be considered a “responsible” bidder under this solicitation, the vendor must meet the
following qualification standards:

1. Must have successfully completed at least three similar projects in the last three years.

2. Must have been successfully performing similar projects for the last five years.

3. Must currently hold all required licenses\certifications for the project described in this
ITB.

Have an Assigned Safety officer that holds monthly safety meetings.

Have access to the proper equipment needed to complete the project. A list of the
proposed equipment to accomplish the work to meet the specifications outline within this
bid shall be included with the bid response.

ok~
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Should the successful bidder default by not furnishing surety as specified, then the next low
bidder in order of bid price shall then be considered the lowest Bidder. Should this Bidder also
default, then the next low bidder shall be considered.

The successful bidder shall sign a Contract with the County based on the Lake County
Agreement attached hereto as Attachment 1, and incorporated herein by reference, which is not
negotiable. Signature requirements shall be the same as those for signing the Bid Form.

Section 2.4: Pre-Proposal Conference

Not applicable to this solicitation.

Section 2.5: Contract Performance Period — Twelve (12) Months

As specified in Article 6.1 of the attached contract.

Section 2.6: Option to Renew for four (4) Additional One (1) Year Period(s)

As specified in Article 6.1 of the attached contract.

Section 2.6.1: Price Redetermination - Fuel

As specified in Article 4.5 of the attached contract.

Section 2.7: Method of Payment

As specified in Article 4.1 and 4.2 of the attached contract.

Section 2.7.1: Invoicing

As specified in Article 4.3 of the attached contract.

Section 2.7.2: Certification of Payment to Subcontractors/Materials Suppliers

As specified in Article 4.6 of the attached contract.

Section 2.7.3: Federal or State Funding

As specified in Article 4.7 of the attached contract.

Section 2.8: Indemnification and Insurance

As specified in Article 6.4 of the attached contract.

Section 2.9: Bonding Requirements (Performance and Payment)
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As specified in Exhibit C, item 19 of the attached contract.
Section 2.10: Final Inspection

As specified in Exhibit C, item 20 of the attached contract.
Section 2.11: Final Acceptance

As specified in Exhibit C, item 21 of the attached contract.
Section 2.12: Warranty

The Vendor hereby acknowledges and agrees that all materials, except where recycled content is
specifically requested, supplied by the Vendor in conjunction with this solicitation and resultant
contract shall be new, warranted for their merchantability, and fit for a particular purpose. In the
event any of the materials supplied to the County by the Vendor are found to be defective or do
not conform to specifications: (1) the materials may be returned to the Vendor at the Vendor’s
expense and the contract cancelled or (2) the County may require the Vendor to replace the
materials at the Vendor’s expense.

Specific warranty requirements are specified in Exhibit C of the attached contract entitled
General Conditions.

Section 2.13: Certificate of Competency/Licensure, Permits, and Fees

Any person, firm, corporation or joint venture that submits an offer in response to a County
solicitation shall, at the time of such offer, hold a valid Certificate of Competency or appropriate
current license issued by the State or County Examining Board qualifying said person, firm,
corporation or joint venture to perform the work proposed. If work for other trades is required in
conjunction with this solicitation and will be performed by a sub-contractor(s) or vendor(s) hired
by the prime/responding vendor, an applicable Certificate of Competency/license issued to the
sub-contractor(s)/hired vendor(s) shall be submitted with the prime/responding vendor’s offer;
provided, however, that the County may at its option and in its best interest allow the
prime/responding vendor to supply the sub contractor(s)/hired vendor(s) certificate/license to the
County during the offer evaluation period. The prime/responding vendor is responsible to ensure
that all required licenses, permits, and fees (to include any inspection fees) required for this
project are obtained and paid for, and shall comply with all laws, ordinances, regulations, and
building or other code requirements applicable to the work contemplated herein. Damages,
penalties, and/or fines imposed on the County or the vendor for failure to obtain required
licenses, permits, inspection or other fees, or inspections shall be borne by the vendor.

Section 2.14: Delivery and Completion of Solicitation Response

Section 2.14.1: Delivery of Solicitation Response
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Unless a package is delivered by the vendor in person, all incoming mail from the U.S. Postal
Service and any package delivered by a third party delivery organization (FedEx, UPS, DHL,
private courier, etc.) will be opened for security and contamination inspection by the Lake
County Clerk of the Circuit Court Mail Receiving Center in an off-site secure controlled facility
prior to delivery to any Lake County Government facility, which includes the Lake County
Office of Procurement Services.

To be considered for award, a bid or proposal must be received and accepted in the Procurement
Services office prior to the date and time established within the solicitation. A response will not
be considered for award if received in the Procurement Services office after the official due date
and time regardless of when or how it was received by the Lake County Clerk of Court Mail
Receiving Center. Allow sufficient time for transportation and inspection.

Each package shall be clearly marked with the applicable solicitation number, title, and company
name. Ensure that your bid or proposal is securely sealed in an opaque envelope/package to
provide confidentiality of the bid or proposal prior to the due date of the solicitation.

If you plan on submitting your bid or proposal IN PERSON, please bring it to:

LAKE COUNTY PROCUREMENT SERVICES
315 W. MAIN STREET

4TH FLOOR, ROOM 441

TAVARES, FLORIDA

If you submit your bid or proposal by the UNITED STATES POSTAL SERVICE, (USPS)
please mail it to:

LAKE COUNTY PROCUREMENT SERVICES
PO BOX 7800
TAVARES, FL 32778-7800

If you submit your bid or proposal by a THIRD PARTY CARRIER such as FedEx, UPS, or a
private courier, please send it to:

LAKE COUNTY PROCUREMENT SERVICES
MAIL RECEIVING CENTER

32400 County Road 473

Leesburg, FL 32778

Facsimile (fax) or electronic submissions (e-mail) will not be accepted.
Section 2.15.: Completion Requirements for Invitation to Bid
One (1) signed original bids and two (2) complete copies of the bid submitted by the vendor

shall be sealed and delivered to the Procurement Services office no later than the official
bid due date and time. Any bid received after this time will not be considered and will be
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returned unopened to the submitter. The County is not liable or responsible for any costs
incurred by any Bidder in responding to this ITB including, without limitation, costs for product
and/or service demonstrations if requested.

When you submit your bid, you are making a binding offer to the County and are agreeing to all
of the terms and conditions in this Invitation to Bid. Use only the form(s) provided in this
document. If you make any change to the content or format of any form, the County may
disqualify your offer. All information shall be legible and either written in ink or typewritten. If
you make a correction or change on any document, the person signing the bid proposal must
initial the change. The bid shall be manually signed in BLUE INK by an official authorized to
legally bind the Bidder to its provisions.

COMPLETION OF BID PACKAGE: The vendor shall complete all required entries in Section
4 of the bid form such as, but not limited to, pricing pages, signature, certifications, references,
and acknowledgement of any solicitation addenda. The vendor shall submit the entire
solicitation with all Section 4 entries completed in the number of copies specified to the address
specified in this solicitation. The vendor shall also submit any supporting documents (to include
proof of insurability and provision of bid bonds as required), samples, and/or descriptive
literature required by any of the provisions in Section 2 of the solicitation in a separate sealed
envelope / package marked “Literature for Bid (Number)." Do not indicate bid prices on
literature.

Specific Completion Directions:

> Pricing shall be completed as directed within Section 4..

> Initial and date in BLUE INK the appropriate space(s) for each addendum you received for
this ITB.

> Insert any prompt payment discount that you will offer. Note payment is NET 30 DAYS
otherwise.

Complete all certifications included within Section 4 of the solicitation.

» Complete the reference information sheets (include at least three references) contained within
the solicitation.

> Complete the vendor information, and sign the bid (IN BLUE INK) in the spaces provided in
Section 4 of the solicitation.

» If insurance is required, submit either a certificate of insurance, or evidence of insurability,
that is in compliance with the stated insurance requirements.

Section 2.15: Omission from the Specifications

The apparent silence of this specification and any addendum regarding any details, or the
omission from the specification of a detailed description concerning any point, shall be regarded
as meaning that only the best commercial practices are to prevail, and that only materials and
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workmanship of first quality are to be used. All interpretations of this specification shall be made
upon the basis of this agreement.

Section 2.16: Liquidated Damages

Liquidated Damages as specified in Exhibit C of the attached contract entitled General
Conditions.

Section 2.17: Clean-up
It is the responsibility of the CONTRACTOR to properly dispose of waste and debris associated

with the performance of this work. Any cost of the disposal shall be the responsibility of the
CONTRACTOR and part of the bid price for the component.
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3.1 DEFINITIONS

Addenda: A written change to a solicitation.

Contract: The agreement to perform the services set forth in this
document signed by both parties with any addenda and other
attachments specifically incorporated.

Contractor: The vendor to whom award has been made.

County: Shall refer to Lake County, Florida.

Modification: A written change to a contract.

Proposal: Shall refer to any offer(s) submitted in response to a
Invitation to Bid.

Proposer: Shall refer to anyone submitting an offer in response to
a Invitation to Bid.

Invitation to Bid (ITB): Shall mean this solicitation
documentation, including any and all addenda. An ITB involves
evaluation of proposals, and award may be made on a best value
basis with price, technical, and other factors considered.
Solicitation: The written document requesting either bids or
proposals from the marketplace.

Vendor: a general reference to any entity responding to this
solicitation or performing under any resulting contract.

The County has established for purposes of this Invitation to Bid
(ITB) that the words “shall”, “must”, or “will” are equivalent in
this ITB and indicate an essential requirement or condition, the
material deviation from which may not be waived by the County.
A deviation is material if, in the County’s sole discretion, the
deficient response is not in substantial accord with this ITB’s
mandatory requirements. The words “should” or “may” are
equivalent in this ITB and indicate very desirable conditions or
requirements, but are permissive in nature.

3.2 INSTRUCTIONS TO PROPOSERS

A. Proposer Qualification

It is the policy of the County to encourage full and open

competition among all available qualified vendors. All vendors

regularly engaged in the type of work specified in the solicitation

are encouraged to submit proposals. Vendors may enroll with the

County to be included on a mailing list for selected categories of

goods and services. To be recommended for award the County

requires that vendors provide evidence of compliance with the

requirements below upon request:

1. Disclosure of Employment

2. Disclosure of Ownership.

3. Drug-Free Workplace.

4. W-9 and 8109 Forms — The vendor must furnish these forms
as required by the Internal Revenue Service.

5. Social Security Number — The vendor must provide a copy of

the primary owner’s social security card if the social security

number is being used in lieu of the Federal Identification

Number (F.E.I.N.)

Americans with Disabilities Act (A.D.A.)

Conflict of Interest.

Debarment Disclosure Affidavit

. Nondiscrimination

0. Family Leave

1. Antitrust Laws — By acceptance of any contract, the vendor

agrees to comply with all applicable antitrust laws.

B. Public Entity Crimes

Pursuant to Section 287.133(2)(a) of the Florida Statutes, a person

or affiliate who has been placed on the convicted vendor list

following a conviction for a public entity crime may not submit a

bid on a contract to provide any goods or services to a public

entity, may not submit a bid on a contract with a public entity for

the construction or repair of a public building or public work, may

not submit bids on leases of real property to a public entity, may

not be awarded or perform work as a contractor, supplier,

subcontractor, or consultant under a contract with any public

entity, and may not transact business with any public entity in

excess of the threshold amount provided in Section 287.017 of the

Florida Statutes, for CATEGORY TWO for a period of 36 months

from the date of being placed on the convicted vendor list.

C. Request for Additional Information

Any communication or inquiries, except for clarification of process
or procedure already contained in the solicitation, are to be made in
writing to the attention of the procurement representative identified
in the solicitation no later than five (5) working days prior to the
proposal opening date. Such inquiries or request for information
shall be submitted to the procurement representative in writing and
shall contain the requester’s name, address, and telephone number.
If transmitted by facsimile, the request should also include a cover
sheet with the bidder’s facsimile number.

Procurement Services may issue an addendum in response to any
inquiry received, which changes or clarifies the terms, provisions,
or requirements of the solicitation. The proposer should not rely
on any representation, statement or explanation whether written or
verbal, other than those made in this solicitation document or in
any addenda issued. Where there appears to be a conflict between
this solicitation and any addenda, the last addendum issued shall
prevail. It is the proposer’s responsibility to ensure receipt of all
addenda and any accompanying documentation. The proposer is
required to submit with its proposal a signed “Acknowledgment of
Addenda” form, when any addenda have been issued. Failure to
acknowledge each addendum may prevent the proposal from being
considered for award.

D. Contents of Solicitation and Proposers’ Responsibilities

It is the responsibility of the proposer to become thoroughly
familiar with the requirements, terms, and conditions of this
solicitation. Pleas of ignorance of these matters by the proposer of
conditions that exist or may exist will not be accepted as a basis for
varying the requirements of the County, or the compensation to be
paid to the proposer.

E. Restricted Discussions

From the date of issuance of this solicitation until final County
action, vendors should not discuss the solicitation or any part
thereof with any employee, agent, or any other representative of
the County except as expressly authorized by the designated
procurement representative. The only communications that shall
be considered pertinent to this solicitation are appropriately signed
written documents from the vendor to the designated procurement
representative and any relevant written document promulgated by
the designated procurement representative.

F. Change or Withdrawal of Proposals

Changes to Proposal - Prior to the scheduled proposal closing, a
proposer may change its proposal by submitting a new proposal
specified in the solicitation with a letter on the firm’s letterhead,
signed by an authorized agent stating that the new submittal
replaces the original submittal. The new submittal shall contain
the letter and all information as required for submitting the original
proposal.

Withdrawal of Proposal — A proposal shall be irrevocable unless
the proposal is withdrawn as provided herein. A proposal may be
withdrawn, either physically or by written notice, at any time prior
to the proposal closing date. If withdrawn by written notice, that
notice must be addressed to, and received by, the designated
procurement representative prior to the designated receipt date and
time. A proposal may also be withdrawn after expiration of the
designated acceptance period, and prior to award, by submitting a
letter to the designated procurement representative for the
solicitation. The withdrawal letter must be on company letterhead
and signed by an authorized agent of the proposer.

G. Conflicts within the Solicitation

Where there appears to be a conflict between the General Terms
and Conditions, Special Conditions, the Technical Specifications,
the Pricing Section, or any addendum issued, the order of
precedence shall be: the last addendum issued, the Proposal Price
Section, the Technical Specifications, the Special Conditions, and
then the General Terms and Conditions. It is incumbent upon the
vendor to identify such conflicts to the designated procurement
representative prior to the proposal closing date.

H. Prompt Payment Terms

It is the policy of the County that payment for all purchases by
County agencies shall be made in a timely manner and that interest
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payments will be made on late payments in accordance with Part
VII, Chapter 218, Florida Statutes, known as the Florida Prompt
Payment Act. The proposer may offer cash discounts for prompt
payments; however, such discounts will not be considered in
determining the lowest price during proposal evaluation.
Proposers are requested to provide prompt payment terms in the
space provided on the signature page of the solicitation.

3.3 PREPARATION OF PROPOSALS

A. The Proposal Pricing Section of this solicitation defines
requirements of items to be purchased, and must be
completed and submitted with the proposal. Use of any other
form or alteration of the form may result in the rejection of
the bid.

B. The proposal submitted must be legible. Bidders shall use
typewriter, computer or ink. All changes must be crossed out
and initialed in ink. Failure to comply with these
requirements may cause the bid to be rejected.

C. An authorized agent of the proposers firm must sign the
proposal. FAILURE TO SIGN THE PROPOSAL MAY
BE CAUSE TO REJECT THE PROPOSAL.

D. The proposer may submit alternate proposal(s) for the same
solicitation provided that such offer is allowable under the
terms and conditions. The alternate proposal must meet or
exceed the minimum requirements and be submitted as a
separate proposal marked “Alternate Proposal”.

E.  When there is a discrepancy between the unit prices and any
extended prices, the unit prices will prevail.

F. Any proposal received after the designated receipt date through
no fault or error of the County will be considered late, and,
except under the most exceptional circumstances, may not be
considered for award

34 CANCELLATION OF SOLICITATION
The County reserves the right to cancel, in whole or in part, any
Invitation to Bid when it is in the best interest of the County.

35 AWARD

A. The contract resulting from this solicitation may be awarded
to the responsible proposer which submits a proposal
determined to provide the best value to the County with
price, technical, and other applicable factors considered. The
County reserves the right to reject any and all proposals, to
waive irregularities or technicalities and to re-advertise for all
or any part of this solicitation as deemed in its best interest.
The County shall be the sole judge of its best interest.

B. When there are multiple line items in a solicitation, the
County reserves the right to award on an individual item
basis, any combination of items, total low bid or in
whichever manner deemed in the best interest of the County.
This provision specifically supersedes any method of award
criteria stated in the solicitation when such action is clearly
necessary to protect the best interests of the County.

C. The County reserves the right to reject any and all proposals
if it is determined that prices are excessive or determined to
be unreasonable, or it is otherwise determined to be in the
County’s best interest to do so.

D. Award of this solicitation will only be made to firms that
satisfy all necessary legal requirements to do business with
the County. The County may conduct a pre-award inspection
of the proposer’s site or hold a pre-award qualification
hearing to determine if the proposer is capable of performing
the requirements of this solicitation.

E. The proposer’s performance as a prime contractor or
subcontractor on previous County contracts shall be taken
into account in evaluating the responsibility of a proposer
that submitted a proposal under this solicitation.

F.  The Director of Procurement Services will decide all tie
proposals with initial preference being given to the entity
employing the most personnel residing within the County.

G. Award of the contract resulting from this solicitation may be

10

predicated on compliance with and submittal of all required
documents as stipulated in the solicitation.

3.6 CONTRACT EXTENSION

The County reserves the unilateral right to extend a contract for up
to ninety (90) calendar days beyond the current contract period. In
such event, the County will notify the vendor(s) in writing of such
extensions. This contract may be extended beyond the initial
ninety (90) day extension upon mutual agreement between the
County and the vendor(s). Exercise of the above options requires
the prior approval of the Director of Procurement Services.

3.7 WARRANTY

All warranties express and implied, shall be made available to the
County for goods and services covered by this solicitation. All
goods furnished shall be fully guaranteed by the vendor against
factory defects and workmanship. At no expense to the County,
the vendor shall correct any and all apparent and latent defects that
may occur within the manufacturer’s standard warranty period.
The special conditions of the solicitation may supersede the
manufacturer’s standard warranty.

3.8 ESTIMATED QUANTITIES

Estimated quantities or dollar values are for proposer’s guidance
only. No guarantee is expressed or implied as to quantities or
dollars that will be used during the contract period. The County is
not obligated to place any order for a given amount subsequent to
the award of this solicitation. The County may use these estimates
to determine the proposer selected for award. Estimated quantities
do not contemplate or include possible additional quantities that
may be ordered by other government, quasi-governmental or non-
profit entities utilizing this contract. In no event shall the County
be liable for payments in excess of the amount due for quantities of
goods or services actually ordered.

3.9 NON-EXCLUSIVITY

It is the intent of the County to enter into an agreement that will
satisfy its needs as described within this solicitation. However, the
County reserves the right as deemed in its best interest to perform,
or cause to be performed, the work and services, or any portion
thereof, herein described in any manner it sees fit. In no case will
the County be liable for billings in excess of the quantity of goods
or services actually provided under this contract.

3.10 CONTINUATION OF WORK

Any work that commences prior to and will extend beyond the
expiration date of the current contract period shall, unless
terminated by mutual written agreement between the County and
the vendor, continue until completion at the same prices, terms and
conditions.

3.11 PROTEST OF AWARD

A vendor wishing to protest any award decision resulting from this
solicitation shall do so as set forth in the County’s Purchasing
Procedure Manual. It is incumbent upon the vendor to be aware of
the posting of any associated award recommendation. Any protest
received after the actual contract award date may be rejected.

3.12 RULES, REGULATIONS AND LICENSES

The vendor shall comply with all laws, ordinances, and regulations
applicable to provide the goods and/or services specified in this
solicitation. The vendor shall be familiar with all federal, state and
local laws that may affect the goods and/or services offered.

3.13 SUBCONTRACTING

Unless otherwise specified in this solicitation, the vendor shall not
subcontract any portion of the work without the prior written
consent of the County. The ability to subcontract may be further
limited by the Special Conditions. Subcontracting without the
prior consent of the County may result in termination of the
contract for default.
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3.14 ASSIGNMENT

The vendor shall not assign or transfer any contract resulting from
this solicitation, including any rights, title or interest therein, or its
power to execute such contract to any person, company or
corporation without the prior written consent of the County.

3.15 DELIVERY
Unless otherwise specified in the solicitation, prices quoted shall
be F.O.B. Destination. Freight shall be included in the bid price.

3.16 RESPONSIBILITY ASEMPLOYER

The employee(s) of the vendor shall be considered to be at all
times its employee(s), and not an employee(s) or agent(s) of the
County or any of its departments. The contractor shall provide
employee(s) capable of performing the work as required. The
County may require the contractor to remove any employee it
deems unacceptable. All employees of the contractor may be
required to wear appropriate identification.

3.17 INDEMNIFICATION

The vendor shall indemnify and hold harmless the County and its
officers, employees, agents and instrumentalities from any and all
liability, losses or damages, including attorney’s fees and costs of
defense, which the County or its officers, employees, agents or
instrumentalities may incur as a result of claims, demands, suits,
causes of actions or proceedings of any kind or nature arising out
of, relating to or resulting from the performance of the agreement
by the vendor or its employees, agents, servants, partners,
principals or subcontractors. The vendor shall pay all claims and
losses in connection therewith, and shall investigate and defend all
claims, suits or actions of any kind or nature in the name of the
County, where applicable, including appellate proceedings, and
shall pay all costs, judgments, and attorney’s fees which may be
incurred thereon. The vendor expressly understands and agrees
that any insurance protection required by this Agreement or
otherwise provided by the vendor shall in no way limit the
responsibility to indemnify, keep and save harmless and defend the
County or its officers, employees, agents and instrumentalities as
herein provided.

3.18 COLLUSION

Where two (2) or more related parties, as defined herein, each
submit a proposal for the same contract, such proposals shall be
presumed to be collusive. The foregoing presumption may be
rebutted by the presentation of evidence as to the extent of
ownership, control and management of such related parties in
preparation and submittal of such proposals. Related parties shall
mean proposer or the principals thereof which have a direct or
indirect ownership interest in another proposer for the same
contract or in which a parent company or the principals thereof of
one proposer have a direct or indirect ownership interest in another
proposer for the same contract.  Furthermore, any prior
understanding, agreement, or connection between two (2) or more
corporations, firms, or persons submitting a proposal for the same
materials, supplies, services, or equipment shall also be presumed
to be collusive. Proposals found to be collusive shall be rejected.
Proposers which have been found to have engaged in collusion
may be considered non-responsible, and may be suspended or
debarred, and any contract resulting from collusive bidding may be
terminated for default.

3.19 MODIFICATION OF CONTRACT

Any contract resulting from this solicitation may be modified by
mutual consent of duly authorized parties, in writing through the
issuance of a modification to the contract and/or purchase order as
appropriate. This presumes the modification itself is in compliance
with all applicable County procedures.

3.20 TERMINATION FOR CONVENIENCE
The County, at its sole discretion, reserves the right to terminate
this contract upon thirty (30) days written notice. Upon receipt of
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such notice, the vendor shall not incur any additional costs under
this contract. The County shall be liable only for reasonable costs
incurred by the vendor prior to notice of termination. The County
shall be the sole judge of “reasonable costs.”

3.21 TERMINATION DUE TO UNAVAILABILITY OF
FUNDING IN SUCCEEDING FISCAL YEARS

When funds are not appropriated or otherwise made available to
support continuation of performance in a subsequent fiscal year,
the contract shall be cancelled and the vendor shall be reimbursed
for the reasonable value of any non-recurring costs incurred
amortized in the price of the supplies or services/tasks delivered
under the contract.

3.22 TERMINATION FOR DEFAULT

The County reserves the right to terminate this contract, in part or
in whole, or place the vendor on probation in the event the vendor
fails to perform in accordance with the terms and conditions stated
herein. The County further reserves the right to suspend or debar
the vendor in accordance with the appropriate County ordinances,
resolutions and/or administrative orders. The vendor will be
notified by letter of the County’s intent to terminate. In the event
of termination for default, the County may procure the required
goods and/or services from any source and use any method deemed
in its best interest. All re-procurement cost shall be borne by the
vendor.

3.23 FRAUD AND MISREPRESENTATION

Any individual, corporation or other entity that attempts to meet its
contractual obligations with the County through fraud,
misrepresentation or material misstatement, may be debarred for
up to five (5) years. The County as a further sanction may
terminate or cancel any other contracts with such individual,
corporation or entity.  Such individual or entity shall be
responsible for all direct or indirect costs associated with
termination or cancellation, including attorney’s fees.

3.24 ACCESS TO RECORDS

The County reserves the right to require the vendor to submit to an
audit by any auditor of the County’s choosing. The Contractor
shall provide access to all of its records, which relate directly or
indirectly to this Agreement at its place of business during regular
business hours. The vendor shall retain all records pertaining to
this Agreement and upon request make them available to the
County for three (3) years following expiration of the Agreement.
The vendor agrees to provide such assistance as may be necessary
to facilitate the review or audit by the County to ensure compliance
with applicable accounting and financial standards.

3.25 PROPRIETARY/CONFIDENTIAL INFORMATION
Proposers are hereby notified that all information submitted as part
of, or in support of proposal submittal will be available for public
inspection after the proposal closing date in compliance with
Chapter 119 of the Florida Statutes (the “Public Record Law”).
The proposer shall not submit any information in response to this
solicitation, which the proposer considers to be proprietary or
confidential. The submission of any information to the County in
connection with this solicitation shall be deemed conclusively to
be a waiver of any protection which would otherwise be available
to the proposer unless such information is exempt or confidential
under the Public Records Act.

3.26 CONTRACTING WITH COUNTY EMPLOYEES

Any County employee or member of his or her immediate family
seeking to contract with the County shall seek a conflict of interest
opinion from the procurement representative designated herein
prior to submittal of a response or application of any type to
contract with the County. The affected employee shall disclose the
employee’s assigned function within the County and interest or the
interest of his or her immediate family in the proposed contract and
the nature of the intended contract.



SECTION 3 - GENERAL TERMS AND CONDITIONS

ITB Number: 11-0418

3.27 INCURRED EXPENSES

This ITB does not commit the County to make an award nor shall
the County be responsible for any cost or expense which may be
incurred by any proposer in preparing and submitting a proposal,
or any cost or expense incurred by any proposer prior to the
execution of a purchase order or contract agreement. By
submitting a proposal, the proposer also agrees that the County
bears no responsibility for any costs associated with the
preparation of the proposal and/or any administrative or judicial
proceedings resulting from this solicitation process.

3.28 COUNTY IS TAX-EXEMPT

The County is generally exempt from Federal Excise Taxes and all
State of Florida sales and use taxes. Do not include any tax on any
item or service. The County will sign an exemption certificate if
submitted by the contractor. Contractors doing business with the
County are not exempt from paying sales tax to their suppliers for
materials to fulfill contractual obligations with the County, nor
shall any contractor be authorized to use any of the County’s Tax
Exemptions in securing such materials.

3.29 GOVERNING LAWS

The interpretation, effect, and validity of any contract(s) resulting
from this ITB shall be governed by the laws and regulations of the
State of Florida, and Lake County, Florida. Venue of any court
action shall be in Lake County, Florida. In the event that a suit is
brought for the enforcement of any term of the contract, or any
right arising there from, the parties expressly waive their respective
rights to have such action tried by jury trial and hereby consent to
the use of non-jury trial for the adjudication of such suit.

3.30 STATE REGISTRATION REQUIREMENTS

Any corporation submitting a proposal in response to this ITB shall
either be registered or have applied for registration with the Florida
Department of State in accordance with the provisions of Chapter
607, Florida Statutes. A copy of the registration/ application may
be required prior to award of a contract. Any partnership
submitting a proposal in response to this ITB shall have complied
with the applicable provisions of Chapter 620, Florida Statutes. For
additional information on these requirements, please contact the
Florida Secretary of State’s Office, Division of Corporations,
800.755.5111 (http://www.dos.state.fl.us).

3.31 PRIME CONTRACTOR

The vendor awarded the contract shall act as the prime contractor
for all required items and services and shall assume full
responsibility for the procurement and maintenance of such items
or services. The vendor shall be considered the sole point of
contact with regard to all stipulations, including payment of all
charges and meeting all requirements of this ITB. All
subcontractors will be subject to advance review by the County in
regards to competency and security concerns. After the award of
the contract no change in subcontractors will be made without the
consent of the County. The vendor shall be responsible for all
insurance, permits, licenses, and related matters for any and all
subcontractors. Even if the subcontractor is self-insured, the
County may require the contractor to provide any insurance
certificates required by the work to be performed.

3.32 FORCE MAJEURE

The parties will exercise every reasonable effort to meet their
respective obligations hereunder, but shall not be liable for delays
resulting from force majeure or other causes beyond their
reasonable control, including, but not limited to, compliance with
any Government law or regulation, acts of nature, acts or
omissions of the other party, Government acts or omissions, fires,
strikes, national disasters, wars, riots, transportation problems
and/or any other cause whatsoever beyond the reasonable control
of the parties. Any such cause will extend the performance of the
delayed obligation to the extent of the delay so incurred.
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3.33 OTHER AGENCIES

With the consent of the vendor, other agencies may make
purchases in accordance with the contract. Such purchases shall be
governed by the same terms and conditions as stated herein with
the exception of the change in agency name.

3.34 NO CLAIM FOR DAMAGES

No claim for damages or any claim other than for an extension of
time shall be made or asserted against the County because of any
delays. No interruption, interference, inefficiency, suspension, or
delay in the commencement or progress of the Work shall relieve
the vendor of duty to perform, or give rise to any right to damages
or additional compensation from the County. The vendor’s sole
remedy shall be the right to seek an extension to the contract time.
However, this provision shall not preclude recovery of damages by
the vendor for hindrances or delays due solely to fraud, bad faith,
or active interference on the part of the County.

3.35 TRUTH IN NEGOTIATION CERTIFICATE

For all lump-sum or cost-plus fixed fee agreements exceeding
$150,000, the firm awarded the agreement must execute a truth in
negotiation certificate stating that the wage rates and other factual
unit costs are accurate, complete and current, at the time of
contracting. Any agreement requiring this certificate shall contain
a provision that the original agreement price and any additions
shall be adjusted to exclude any significant sums by which the
owner determines the agreement price was increased due to
inaccurate, incomplete, or non-current wage rates and other factual
unit costs. All such agreement adjustments shall be made within
one (1) year following the end of the contract. Execution of this
Agreement constitutes execution of the Truth in Negotiation
Certificate.

3.37 GRANT FUNDING

In the event any part of the contract is to be funded by federal,
state, or other local agency monies, the vendor hereby agrees to
comply with all requirements of the funding entity applicable to
the use of the monies, including full application of requirements
involving the use of minority firms, women's business enterprises,
and labor surplus area firms. Vendors are advised that payments
under the contract may be withheld pending completion and
submission of all required forms and documents required of the
vendor pursuant to the grant funding requirements. A copy of the
requirements shall be supplied to the vendor by the County upon
request.


http://www.dos.state.fl.us/

SECTION 4 — SPECIFICATIONS ITB Number: 11-0418

Section 4.1:  Specifications
Micro-surfacing, Crack Sealing, and Related Services
A complete Scope of Services is detailed in Exhibit A, of Attachment 1, Contract.

A complete Technical Requirements is detailed in Exhibit B, of Attachment 1, Contract

ANY CONTRACT ENTERED INTO WILL BE AN INDEFINITE QUANTITY TYPE

SEE ATTACHED CONTRACT EXHIBIT A, SCOPE OF SERVICES
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SECTION 5 - PRICING ITB Number: 11-0418

ITB TITLE: MICRO-SURFACING, CRACK SEALING, AND RELATED SERVICES
PRICING SECTION

NOTES:

e Lake County is exempt from all taxes (Federal, State, and Local). Pricing should be less all taxes. A

Tax Exemption Certificate will be furnished upon request.

e The vendor shall not alter or amend any of the information (including, but not limited to stated units
of measure, item description, or quantity) stated in the Pricing Section. If any quantities are stated in
the pricing section as being “estimated” quantities, vendors are advised to review the “Estimated

Quantities” clause contained in Section 3 of this solicitation.

e Each price offered in your ITB shall be a firm-fixed price, exclusive of any tax. Any bid containing a
modifying or “escalator” clause not specifically allowed for under the solicitation will not be

considered.
e All pricing shall be FOB Destination unless otherwise specified in this solicitation document.

e All pricing submitted shall remain valid for a 90 day period. By signing and submitting a response to

this solicitation, the vendor has specifically agreed to this condition.

e Vendors are advised to visit our website at http://www.lakecountyfl.gov and register as a
potential vendor. Vendors that have registered on-line receive an e-mail notice when the
County issues a solicitation matching the commodity codes selected by a vendor during the

registration process.

ACKNOWLEDGEMENT OF ADDENDA

INSTRUCTIONS: Complete Part | or Part I, whichever applies

Part I:

The bidder must list below the dates of issue for each addendum received in connection with this ITB:

Addendum #1, Dated:

Addendum #2, Dated:

Addendum #3, Dated:

Addendum #4, Dated:

Part 11:

[ ] No Addendum was received in connection with this ITB.
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SECTION 5 - PRICING ITB Number: 11-0418

PRICING SECTION CONTINUED

CONTRACTORSs are advised that all prices bid will be reviewed for proportionality and accuracy. Any
evidence of unbalanced bidding, including, but not limited to, submission of artificially high or low
pricing for a specific item, may be cause for rejection of that bid.

SEE ATTACHED EXHIBIT E FOR PRICING SHEET
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SECTION 5 - PRICING ITB Number: 11-0418

By Signing this Proposal the Proposer Attests and Certifies that:

o It satisfies all legal requirements (as an entity) to do business with the County.

e The undersigned vendor acknowledges that award of a contract may be contingent upon a determination by the
County that the vendor has the capacity and capability to successfully perform the contract.

e The proposer hereby certifies that it understands all requirements of this solicitation, and that the undersigned
individual is duly authorized to execute this proposal document and any contract(s) and/or other transactions
required by award of this solicitation.

Certification Regarding Acceptance of County Electronic Payable Process
Please certify whether the bidder will accept payment processed through the County’s VISA- based electronic
payment system: [ ] Yes [] No (Check one)

Purchasing Agreements with Other Government Agencies

This section is optional and will not affect contract award. If Lake County awarded you the proposed contract,
would you sell under the same terms and conditions, for the same price, to other governmental agencies in the State
of Florida? Each governmental agency desiring to accept to utilize this contract shall be responsible for its own
purchases and shall be liable only for materials or services ordered and received by it. [] Yes [] No (Check one)

Certification Regarding Felony Conviction
Has any officer, director, or executive of the bidding entity been convicted of a felony during the past ten (10)
years? []Yes [] No (Check one)

Conflict of Interest Disclosure Certification

Except as listed below, no employee, officer, or agent of the firm has any conflicts of interest, real or apparent, due
to ownership, other clients, contracts, or interests associated with this project; and, this bid is made without prior
understanding, agreement, or connection with any corporation, firm, or person submitting a proposal for the same
services, and is in all respects fair and without collusion or fraud.

DUNS Number (Insert if this action involves a federal funded project):

General Vendor Information and Proposal Signature:

Firm Name:

Street Address:

Mailing Address (if different):

Telephone No.: Fax No.: E-mail:

FEIN No. - Prompt Payment Terms: % days, net
Signature: Date:

Print Name: Title:

Award of Contract by the County: (Official Use Only)

By signature below, the County confirms award to the above-identified vendor under the above identified
solicitation. A separate purchase order will be generated by the County to support the contract.

Vendor awarded as:

[] Sole vendor [] Pre-qualified pool vendor based on price
[] Pre-qualified pool vendor (spot bid) ] Primary vendor for items:

] Secondary vendor for items: ] Other status:

Signature of authorized County official: Date:

Printed name: Title:

Purchase Order Number assigned to this contract for billing purposes:
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

THE FOLLOWING DOCUMENTS ARE ATTACHED

ATTACHMENT 1: WORK REFERENCES
ATTACHMENT 2: VENDOR PROFILE FORM
ATTACHMENT 3: SIMILAR PROJECTS FORM
ATTACHMENT 4: PERFORMANCE & PAYMENT BOND
ATTACHMENT 5: CONTRACT
EXHIBIT A: SCOPE OF SERVICE
EXHIBIT B: TECHNICAL REQUIREMENTS
EXHIBIT C: GENERAL TERMS AND CONDITIONS
EXHIBIT D: PROJECT SHEET FORM
EXHIBIT E: CONTRACTOR PRICING
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

ATTACHMENT 1 - WORK REFERENCES

Agency

Address

City,State,ZIP

Contact Person

Telephone

Date(s) of
Service

Type of
Service

Comments:

Agency

Address

City,State,ZIP

Contact Person

Telephone

Date(s) of
Service

Type of
Service

Comments:

Agency

Address

City,State,ZIP

Contact Person

Telephone

Date(s) of
Service

Type of
Service

Comments:

18



SECTION 6 - ATTACHMENTS

ITB Number: 11-0418

ATTACHMENT 2 - VENDOR PROFILE FORM

1. Bidder Name & Address:

1d. Licensed to do business in the State of
Florida?

Yes No

le. Name, Title & Telephone Number of Principal
to Contact

la. FEIN #

1b. Year Firm was established

1c. Are you a “Not for Profit” 501©(3) organization?

No

Yes

If you answered yes, please provide proof.

1f. Address of office to perform work, if different
from Item 1

2. Please list the key personnel that your firm will commit to the County project and attach a copy of

each key person’s resume.

3. The foregoing is a statement of facts.

Signature:

Date:

(Typed or Printed Name)

(Title)
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

ATTACHMENT 3 - SIMILAR PROJECTS FORM

Work by firm or individual who best illustrates current qualifications relevant to the County’s
project that has been/is being accomplished by personnel that shall be assigned to the County’s
project. List no more than ten (10) projects. (This form may be reproduced.)

Project Name, Entity Name, Address & Location Contact Person:
Title:

Completion Date (Actual or Estimated) Telephone Number

Project Cost: $

Scope of Entire Project: List the tasks accomplished (Attach samples of deliverables, outlines or
descriptions of items).

Firm’s personnel (name/project assignment) that worked on the stated project that shall be assigned
to the County’s project.

BOND NO.
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

ATTACHMENT 4 - PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS: that We,

Contractor
Contractor Address
Contractor Address 2
Contractor Telephone

(hereinafter called the “Principal™), whose principal business address and telephone number is as
stated above; and

(Surety)
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “Surety”), whose principal address and telephone number is as stated
above, a surety insurer chartered and existing under the laws of the State of
and authorized to do business in the State of Florida;

are held and firmly bound unto Lake County Board of County Commissioners, Lake County,
Florida (hereinafter called the “Obligee”), whose principal address is P.O. Box 7800, Tavares,
Florida 32778, and whose principal telephone number is (352) 483-9000, in the sum of

($ )

for payment of which we bond ourselves, our heirs, our personal representatives, our successors
and our assignees, jointly and severally.

WHEREAS, Principal has entered into a contract with Obligee for_«ProjectName», Bid No.
«BidNumber» in accordance with drawings and specifications, which contract is incorporated
herein by reference and made a part hereof, and is referred to as the Contract.

THE CONDITION OF THIS BOND is that if Principal:
1. Performs the Contract at the times and in the manner prescribed in the Contract; and

2. Pays Obligee any and all losses, damages, costs and attorneys’ fees, including appellate
proceedings, that Obligee sustains because of any default by Principal under the
Contract, including, but not limited to, all delay damages, whether liquidated or actual,
incurred by Obligee; and

3. Performs the guarantee of all work and materials furnished under the Contract for the
BOND NO.
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

4. time specified in the Contract;
then this bond is void; otherwise it remains in full force.

Any changes in or under the Contract and compliance or noncompliance with any formalities
connected with the Contract or the changes do not affect Surety’s obligation under this bond.

The Surety, for value received, hereby stipulates and agrees that no changes, extensions of time,
alterations or additions to the terms of the Contract or other work to be performed hereunder, or
the specifications referred to therein shall in anyway affect its obligation under this bond, and it
does hereby waive notice of any such changes, extensions of time, alterations or additions to the
terms of the Contract or to work or to the specifications.

This instrument shall be construed in all respects as a statutory bond. It is expressly understood
the time provisions and statute of limitation under Section 255.05, Florida Statutes, shall apply to
this bond.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and
obligations imposed by the construction contract and hereby satisfies those conditions.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument
this day of , 20___, the name of each party being affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its
governing body.

Signed, sealed and delivered
in the presence of: PRINCIPAL:

«Contractor»

By:
Witness as to Principal «ContractorPrincipal»

Witness as to Principal (Printed Name)
«PrincipalTitle»
(Title)

«ContractorAddress », «ContractorAddress2»
(Business Address)
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

BOND NO.
STATE OF
COUNTY OF
The foregoing instrument was acknowledged before me this
by
of a

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced
Florida Driver’s License as identification and who did (did not) take an oath.

NOTARY:

Print Name:
COMMISSION NUMBER:
My commission expires:

By:
Witness as to Surety (Authorized Signature)
Witness as to Surety (Printed Name)

(Title)

(Business Address)
OR

Witness as Attorney In Fact As Attorney In Fact (Attach Power of Attorney)

Witness as Attorney In Fact (Printed Name)

(Business Address)

(Telephone Number)
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

BOND NO.
STATE OF
COUNTY OF
The forgoing instrument was acknowledged before me this
by
of a

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced
Florida Driver’s License as identification and who did (did not) take an oath.

NOTARY:

Print Name:
COMMISSION NUMBER:
My commission expires:
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

BOND NO.

ATTACHMENT 4 - PAYMENT BOND
KNOW ALL MEN BY THESE PRESENTS: that We,

Contractor
Contractor Address
Contractor Address 2
Contractor Telephone

(hereinafter called the “Principal’), whose principal business address and telephone number is as
stated above; and

(Surety)
Surety Address
Surety Address 2
Surety Phone

(hereinafter called the “‘Surety”), whose principal address and telephone number is as stated
above, a surety insurer chartered and existing under the laws of the State of
and authorized to do business in the State of Florida;

are held and firmly bound unto Lake County Board of County Commissioners, Lake County,
Florida (hereinafter called the “Obligee”), whose principal address is P.O. Box 7800, Tavares,
Florida 32778, and whose principal telephone number is (352) 483-9000, in the sum of

$ )

for payment of which we bond ourselves, our heirs, our personal representatives, our successors
and our assignees, jointly and severally.

WHEREAS, Principal and Obligee have reached a mutual agreement (hereinafter referred to as
the “Contract”) for «ProjectName», Bid No. «BidNumber» said Contract being made a part of
this Bond by this reference.

THE CONDITION OF THIS BOND is that if Principal:

1. Shall promptly make payments to all claimants as defined in section 255.05(1), Florida
Statutes, supplying the Principal with labor, materials or supplies, as used directly or
indirectly by the Principal in the prosecution of the work provided for in the Contract; and

2. Shall pay the Obligee for all losses, damages, expenses, costs and attorneys’ fees,
including those resulting from appellate proceedings, that the Obligee sustains because of
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

BOND NO.

a default by the Principal in contravention to the Contract in regard to payment for such
labor, materials, or supplies furnished to the Principal;

then this bond is void; otherwise this Bond remains in full force and effect.
BE IT FURTHER KNOWN:

1. Any changes in or under the Contract and compliance or noncompliance with any
formalities connected with the said Contract or alterations which may be made in the
terms of the said Contract, or in the work to be done under it, or the giving by the Obligee
of any extension of time for the performance of the said Contract, or any other
forbearance on the part of the Obligee or Principal to the other, shall not in any way
release the Principal and the Surety, or either of them, their heirs, personal
representatives, successors or assigns from liability hereunder, notice to the Surety of any
such changes, alterations, extensions or forbearance being hereby waived.

2. Certain claimants seeking the protection of this Bond must timely comply with the strict
requirements set forth in Section 255.05, Florida Statutes, and as otherwise provided by
law.

3. The Provisions of this bond are subject to the limitations of Section 255.05(2), Florida
Statutes.

By execution of this bond, the Surety acknowledges that it has read the Surety qualifications and
obligations imposed by the construction contract and hereby satisfies those conditions.

THIS BOND DATED THE DAY OF 20__ (the date
of issue by the Surety or by the Surety’s agent and the date of such agent’s power-of-attorney).

Signed, sealed and delivered in the presence of:

PRINCIPAL.:

By:
Witness as to Principal (Authorized Signature)
Witness as to Principal (Printed Name)

(Title)

(Business Address)
BOND NO.
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

STATE OF

COUNTY OF

The forgoing instrument was acknowledged before me this
by

of a

Corporation, on behalf of the Corporation. He/She is personally known to me or has produced
Florida Driver’s License as identification and who did (did not) take an oath.

NOTARY:

Print Name:
COMMISSION NUMBER:
My commission expires:

By:
Witness as to Surety (Authorized Signature)
Witness as to Surety (Printed Name)

(Title)

(Business Address)

OR
Witness as Attorney In Fact As Attorney In Fact (Attach Power of Attorney)
Witness as Attorney In Fact (Printed Name)

(Business Address)

(Telephone Number)
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SECTION 6 - ATTACHMENTS ITB Number: 11-0418

Performance and Payment Bonds Recording Fees

Performance and Payment (labor and materials) Bonds shall be provided by the Contractor in the
amount that represents 100% of each TASK ORDER amount issued. The completed form shall
be delivered to the County within 15 calendar days after formal notice of each task order. If
the vendor fails to deliver the payment and performance bond within this specified time,
including granted extensions, the County shall declare the vendor in default of the contractual
terms and conditions. All original Performance and Payment bonds will be submitted to the
Lake County Procurement Office for recording of said bonds. The bonds will be acceptable to
the County only if the following conditions are met:

e The Surety is licensed to do business in the State of Florida;

e The Surety holds a Certificate of Authority authorizing it to write surety bonds in this State;

e The Surety has twice the minimum surplus and capital requirements required by the Florida
Insurance Code at the time the invitation to bid is issued,

e The Surety is otherwise in compliance with the Florida Insurance Code;

e The Surety has a current rating of A or A- as reported in the most current Best Key Rating
Guide, published by A.M. Best Company, Inc., if the bid exceeds $500,000.; and

e The Surety holds a currently valid Certificate of Authority issued by the United States
Department of Treasury under 31 U.S.C. ss9304.

The cost to record Performance and Payment Bonds is: Ten Dollars ($10.00) for the first page

and Eight Dollars and Fifty Cents ($8.50) for each additional page. A check shall be submitted
by the contractor made payable to Neil Kelly, Clerk of the Court.
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SECTION 6 — CONTRACT ITB Number: 11-0418

ATTACHMENT 5
AGREEMENT BETWEEN LAKE COUNTY, FLORIDA AND

AND

FOR

MICRO-SURFACING-CRACK SEALING AND RELATED SERVICES
PROJECTS NOT EXCEEDING 450,000 SQUARE YARDS PER YEAR

ITB 11-0418

TABLE OF CONTENTS

Article 1 RECITALS
Article 2 PURPOSE
Article 3 SCOPE OF PROFESSIONAL SERVICES
3.1  Projects Assigned
3.2  Quantities
3.3 Additional Users
3.4 Time of the Essence
3.5  General Conditions
3.6 Licenses, Permits and Fees
3.7  Contractor’s Personnel and Equipment
3.8 Subcontractors and Suppliers
3.9 Contractor’s Schedule
Article 4 PAYMENT
4.1 Lump Sum
4.2 Periodic Payments
4.3 Invoices
4.4  Unit Prices
4.5 Price Redetermination — Fuel
4.6  Certification of Payment to Subcontractors/Materials Suppliers
4.7 Federal or State Funding
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SECTION 6 — CONTRACT ITB Number: 11-0418

Article 5 COUNTY RESPONSIBILITIES
Article 6 SPECIAL TERMS AND CONDITIONS

6.1  Term and Renewal

6.2  Termination

6.3  Assignment

6.4  Insurance

6.5 Indemnity

6.6 Independent Contractor

6.7  Return of Materials

6.8  No Claim For Damages

6.9  Retaining Other Contractors

6.10 Accuracy

6.11 Additional Services

6.12  Purchase of Other Items

6.13 Public Records

6.14 Copyrights

6.15 Public Entity Crimes

6.16 Right to Audit
Article 7 Miscellaneous Provisions
Article 8 Scope of Agreement
Exhibit A Scope of Services
Exhibit B Technical Requirements
Exhibit C General Terms and Conditions
Exhibit D Project Sheet Form
Exhibit E Contractor Pricing
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SECTION 6 — CONTRACT ITB Number: 11-0418

This is an Agreement between Lake County, Florida, a political subdivision of the State of
Florida, hereinafter referred to as the COUNTY, by and through its Board of County
Commissioners, and , a Florida corporation/foreign corporation
authorized to conduct business in the State of Florida, hereinafter the CONTRACTOR.

Recitals

WHEREAS, the COUNTY has publicly submitted for procurement of services for a firm
to assist the COUNTY with Micro-surfacing, Crack sealing, and related services; and

WHEREAS, the CONTRACTOR desires to perform such services subject to the terms
of this Agreement; and

NOW, THEREFORE, IN CONSIDERATION of the mutual terms, understandings,
conditions, promises, covenants and payment hereinafter set forth, and intending to be legally
bound, the parties hereby agree as follows:

Article 1. Recitals

1.1  The foregoing recitals are true and correct and incorporated herein by reference.

Article 2. Purpose

2.1  The purpose of this Agreement is for the CONTRACTOR to assist the COUNTY with
micro-surfacing, crack sealing, and related services.

Article 3. Scope of Professional Services

3.1 Projects Assigned. On the terms and conditions set forth in this Agreement, COUNTY
hereby engages CONTRACTOR to assist the COUNTY on micro-surfacing, crack sealing, and
related services. The general Scope of Services is attached hereto and incorporated herein by
reference as Exhibit A and the Technical Requirements are attached hereto and incorporated
herein by reference as Exhibit B. Projects will be assigned to the CONTRACTOR in accordance
with the pricing given as shown on the Pricing Section incorporated herein by reference as
Exhibit E and the Project Sheet Form attached hereto and incorporated herein by reference as
Exhibit D. CONTRACTOR agrees and acknowledges that in the event the CONTRACTOR
cannot meet the COUNTY’S specifications, including but not limited to, time for completion,
cost for individual project etc., COUNTY reserves the sole right to offer the individual project to
other contractors retained by the COUNTY.

3.2 Quantities. The quantities and types of services listed on the Project Sheet form once
approved by the COUNTY are hereby incorporated into this Agreement by reference and are
deemed to be a material part of this Agreement. It is understood that the quantities and/or the
specifications may be modified by a Modification of Contract and Change Order. For such items
to be effective and binding, any and all such Modifications of Contract and Change Orders must
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be in writing, executed by the parties, and in accordance with the COUNTY’S Purchasing
Policies and Procedures.

CONTRACTOR agrees that this shall be an open quantity contract. The COUNTY shall not
guarantee to the CONTRACTOR any minimum amount of work throughout the term of this
Agreement. Any contract entered into can be any quantity up to the maximum allowed per the
annual basis. The Contractor shall service all areas ordered by the Project Manager, and the
contract shall be binding only for the actual quantities ordered.

3.3  Additional Users. It is hereby agreed and understood that any County department,
agency or City facility may be added to, or removed from, this contract at the option of the
COUNTY and may purchase any and all items specified herein from the CONTRACTOR at the
contract price(s) established herein. Under these circumstances, a contract modification will be
issued by the COUNTY identifying the requirements of the additional County department(s) or
other entities.

3.4  Time of the Essence. CONTRACTOR acknowledges that time is of the essence in
carrying out CONTRACTOR'’S responsibilities under this Agreement.

A. The CONTRACTOR shall have sixty (60) calendar days to complete the Crack Seal
portion of the work from the date stated on the ‘“Notice to Proceed”. If the
CONTRACTOR fails to have the project completed by the specified time, the
COUNTY may apply liquidated damages. Any additional cost incurred by the
COUNTY because of the CONTRACTOR’S failure to complete the project as
assigned will be deducted from the CONTRACTOR’S invoice.

B. The CONTRACTOR shall have ninety (90) calendar days to complete the Micro-Seal
portion of the work from the date stated on the “Notice to Proceed”. If the
CONTRACTOR fails to have the project completed by the specified time, the
COUNTY may apply liquidated damages.

3.5  General Conditions. CONTRACTOR shall abide by all terms and conditions contained
within the General Terms and Conditions, attached hereto and incorporated herein by reference
as Exhibit C.

3.6 Licenses, Permits and Fees.

A. CONTRACTOR shall comply, at its own expense, with all federal, state and local
laws, codes, statutes, ordinances, rules, administrative orders, regulations and requirements
applicable to the individual project, including Chapter 553, Part 111, Florida Statutes, also known
as the Trench Safety Act. CONTRACTOR shall obtain and pay for all licenses, permits and
inspection fees required to complete the scope of services. Damages, penalties or fines imposed
on the COUNTY or the CONTRACTOR for failure to obtain required licenses, permits or fines
shall be borne by the CONTRACTOR.

B. CONTRACTOR shall retain all appropriate professional licenses and insurance
throughout the term of this Agreement.
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C. Due to the nature of this Agreement, the COUNTY shall, at the time of requiring
services hereunder, conduct a review of required permits and fees to be obtained by the
CONTRACTOR from the permitting agencies having jurisdiction over the assigned project.
Permits will be determined on a project by project basis. Permit cost will be determined by the
requesting COUNTY department. COUNTY shall provide specifications and/or plans for a
permit project.

3.7  Contractor’s Personnel and Equipment. CONTRACTOR shall provide competent,
suitable, and qualified personnel to perform the work as required by the specifications. The
CONTRACTOR shall be fully responsible for the performance of organization and completion
of all work under this contract. The CONTRACTOR shall, at all times maintain good discipline
and order at the work site. The CONTRACTOR shall maintain a dress code for its employees
with a minimum of shirt, safety vest, shorts and shoes in decent condition at all times while the
work is being performed. The CONTRACTOR shall furnish all labor, equipment, fuel,
materials, any other items needed to perform all operations necessary to complete this work in
strict accordance with these specifications, any applicable drawings, and subject to the terms and
conditions of the contract.

3.8 Subcontractors and Suppliers. If subcontractors or materials suppliers are to be used by
the CONTRACTOR, the CONTRACTOR shall provide a listing of such subcontractors and/or
materials suppliers with the CONTRACTOR’s acceptance of the Project Sheet. The listing shall
include the name of each subcontractor/material supplier proposed, the work or the material the
subcontractor/material supplier will provide, and the percentage of the overall project.

3.9  Contractor’s Schedule. The CONTRACTOR shall submit a schedule to the Project
Manager showing the daily locations to be worked. The CONTRACTOR shall contact the
Project Manager by telephone, fax, or e-mail (preferred method) no later than 9:00 a.m. of each
work day to report the locations completed the previous day and the anticipated work for the
upcoming day. If the CONTRACTOR has to change the schedule or is aware of an upcoming
schedule change, it shall contact the Project Manager as quickly as possible, but no later than the
following day. The CONTRACTOR shall maintain coordination with the Project Manager at all
times. Either party may request and be granted a conference within two (2) business days of the
request.

Article 4. Payment

4.1  Lump Sum. CONTRACTOR pricing shall be as specified in Exhibit E, attached hereto
and incorporated herein by reference. Payment for each individual project will be based upon
the LUMP SUM cost agreed upon and identified in the fully executed Project Sheet. Neither
progress payment nor partial or entire use or occupancy of the project by the COUNTY will
constitute an acceptance of work not in accordance with the contract documents.

4.2  Periodic Payments. The COUNTY shall provide periodic payments, with the appropriate
retention, for tasks completed by the CONTRACTOR. In order for the COUNTY to provide
payment, the CONTRACTOR shall submit a fully documented invoice that provides the basic
information set forth below. The invoice shall be submitted to the COUNTY department within
thirty (30) calendar days after the service has been rendered. It shall be understood that such
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invoices shall not be submitted for payment until such time as the service and deliverable for the
task has been completed and a COUNTY representative has reviewed and approved the service
and deliverable.

4.3 Invoices. All invoices shall contain the purchase order number, invoice date, itemized
work, date of service specific to each location, person to contact and their phone number for
billing questions and location of delivery or service, and confirmation of acceptance of the goods
or services by the appropriate COUNTY representative.  Failure to submit invoices in the
prescribed manner may delay payment, and the CONTRACTOR may be considered in default of
contract and its contract may be terminated. Payments shall be tendered in accordance with the
Florida Prompt Payment Act, Part V11, Chapter 218, Florida Statutes.

Address for invoicing: Attn: John Bringard, Senior Contracting Officer, Lake County Public
Works, 28127 CR 561, Tavares, FL 32778.

4.4  Unit Prices. CONTRACTOR shall be compensated at the unit price specified on the
Project Sheet issued for each individual project. Unit Prices are specified in the
CONTRACTOR’S bid tabulation sheet (EXHIBIT E).

45  Price Redetermination — Fuel. If the below-identified price index for fuel (gas and/or
diesel as applicable to the CONTRACTOR’s operation) increases by ten percent (10%) or more
from the price index in effect on the beginning date of any contract resulting from this
solicitation, the CONTRACTOR may petition the Procurement Services Director in writing for
an appropriate increase in the contract price(s). Any increase in the contract price(s) will be
applied considering the relation of fuel cost to the contractor’s total cost for the contracted
product or service.

Any price re-determination will be solely based upon the percentage change between the base
index and the current month index as documented by the:

State of Florida Department of Management Services
http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/state
contracts_agreements_and_price_lists/state_term_contracts/bulk fuel gasoline_and_diesel for
unleaded gas, Florida PAD 1, Orlando.

The base index will be the index number for the month prior to the bid due date stated in the
solicitation. The current month index will be the last month’s index published before the request
for a price re-determination is made.

The vendor shall provide (in writing) a cost analysis as described below for each contract price
for which the vendor is requesting adjustment. This analysis must include the percentage
increase calculation between the base and current month indices; a clear and detailed
representation of the fuel cost component of any contract price for which an adjustment is
requested; and a calculation showing the original contract price, the requested adjustment, and
the proposed revised price. As an example: if the fuel index increases by twelve percent (12%)
and the fuel cost accounts for ten percent (10%) of the cost of the product or service, then the

34


http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/state_contracts_agreements_and_price_lists/state_term_contracts/bulk_fuel_gasoline_and_diesel
http://www.dms.myflorida.com/business_operations/state_purchasing/vendor_information/state_contracts_agreements_and_price_lists/state_term_contracts/bulk_fuel_gasoline_and_diesel

SECTION 6 — CONTRACT ITB Number: 11-0418

contract price may be increased by 1.2 % (0.12 / 0.10). The vendor may submit additional
clarifying or justifying information for the County’s consideration. Failure to provide sufficient
detail in the manner described above shall result in rejection of the vendor’s request for pricing
adjustment.

If the Procurement Services Director grants any increase in any contract price based upon this
clause, the increased price(s) may be adjusted downward on a unilateral basis by the County if
the fuel index(es) used to support any previous increase then decrease by ten percent (10%) or
more. Any such decrease will be based on the calculations submitted by the vendor pertaining to
any previous price increase.

This clause may be used in addition to any other price redetermination clause in this
invitation/contract.

4.6  Certification of Payment to Subcontractors/Materials Suppliers. Prior to final payment to
the CONTRACTOR on projects which DO NOT require a performance and payment bond,
CONTRACTOR shall provide Certification of Payment to Subcontractors/Materials Suppliers
before the invoice is processed and paid.

4.7 Federal or State Funding. IF ANY PROJECT GIVEN TO THE CONTRACTOR UNDER THIS
AGREEMENT IS ONE IN WHICH FEDERAL OR STATE FUNDS SHALL BE USED, THE CONTRACTOR Is
HEREBY INFORMED THAT PAYMENT SHALL BE CONTINGENT UPON RECEIPT OF SAID FEDERAL OR
STATE FUNDS OR APPROVAL. ADDITIONALLY, PAYMENT SHALL BE CONTINGENT UPON THE
CONTRACTOR COMPLETING ALL REQUIRED FORMS AND DOCUMENTATION AS IS NECESSARY IN
ORDER TO OBTAIN SUCH FEDERAL OR STATE FUNDING OR APPROVAL.

Article 5. County Responsibilities

5.1 The Lake County Public Works Department shall participate in this Agreement as the
primary COUNTY Department. However, any COUNTY Department may utilize this
Agreement.

5.2  COUNTY shall pay in accordance with the Florida Prompt Payment Act.
5.3  The COUNTY retains the right to inspect all work to verify compliance with the contract
and plans and specifications. Such inspection may extend to all or any part of the work and to the

manufacture, preparation or fabrication of the materials to be used.

Article 6. Special Terms and Conditions

6.1  Term and Renewal. The term of this Agreement shall be twelve (12) months, beginning
on the date of final execution of this Agreement. Prior to, or upon completion, of the initial term
of the contract, the COUNTY shall have the option to renew this agreement for an additional
four (4) one (1) year periods. The COUNTY will notify the CONTRACTOR within thirty (30)
days prior to the end of the current contract term of the intent to renew. The COUNTY reserves
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the unilateral right to extend a contract ninety (90) calendar days beyond the current contract
period. In such event, the COUNTY will notify CONTRACTOR in writing of such extension.

6.2  Termination. This Agreement may be terminated by the COUNTY upon thirty (30) days
advance written notice to the other party; but if any work or service/task hereunder is in progress
but not completed as of the date of termination, then this Agreement may be extended upon
written approval of the COUNTY until said work or service(s)/task(s) is completed and accepted.

A. Termination for Convenience. In the event this Agreement is terminated or
cancelled upon the request and for the convenience of the COUNTY with the required thirty (30)
day advance written notice, COUNTY shall reimburse CONTRACTOR for actual work
satisfactorily completed.

B. Termination for Cause. Termination by the COUNTY for cause, default, or
negligence on the part of CONTRACTOR shall be excluded from the foregoing provision.
Termination costs, if any, shall not apply. The thirty (30) day advance notice requirement is
waived in the event of termination for cause.

C. Termination Due to Unavailability of Funds in Succeeding Fiscal Years. When
funds are not appropriated or otherwise made available to support continuation of performance in
a subsequent fiscal year, this Agreement shall be canceled and the CONTRACTOR shall be
reimbursed for the reasonable value of any non-recurring costs incurred but not amortized in the
price of the supplies or services/tasks delivered under this Agreement.

6.3 Assignment. This Agreement shall not be assigned except with the written consent of
the COUNTY’S Procurement Services Director. No such consent shall be construed as making
the COUNTY a party to the subcontract or subjecting the COUNTY to liability of any kind to
any subcontractor. No subcontract or assignment shall under any circumstances relieve the
CONTRACTOR of liability and obligations under this Agreement and all transactions with the
COUNTY must be through the CONTRACTOR. Additionally, unless otherwise stipulated
herein, the CONTRACTOR shall notify and obtain prior written consent from the County prior
to being acquired or subject to a hostile takeover. Any acquisition or hostile takeover without
the prior consent of the County may result in termination of the contract for default.

6.4 Insurance. The CONTRACTOR shall purchase and maintain, at its expense, from a
company or companies authorized to do business in the State of Florida, and which are
acceptable to the COUNTY, insurance policies containing the following selected types of
coverage and minimum limits of liability protecting from claims which may arise out of or result
from the performance or non-performance of services under this  contract by the
CONTRACTOR or by anyone directly or indirectly employed by it, or by anyone for whose acts
it may be liable:

CONTRACTOR shall not commence work under the Agreement until COUNTY has received an

acceptable certificate or certificates of insurance evidencing the required insurance, which is as
follows:

36



SECTION 6 — CONTRACT ITB Number: 11-0418

General Liability insurance on forms no more restrictive than the latest edition of the Occurrence
Form Commercial General Liability policy (CG 00 01) of the Insurance Services Office or
equivalent without restrictive endorsements, with the following minimum limits and coverage:

Each Occurrence/General Aggregate $1,000,000/2,000,000
Products-Completed Operations $2,000,000

Personal & Adv. Injury $1,000,000

Fire Damage $50,000

Medical Expense $5,000

Contractual Liability Included

Automobile liability insurance, including owned, non-owned, and hired autos with the following
minimum limits and coverage:

Combined Single Limit $1,000,000

Workers’ compensation insurance based on proper reporting of classification codes and payroll
amounts in accordance with Chapter 440, Florida Statutes, and/or any other applicable law
requiring workers’ compensation (Federal, maritime, etc). If not required by law to maintain
workers compensation insurance, the CONTRACTOR must provide a notarized statement that if
he or she is injured, he or she will not hold the COUNTY responsible for any payment or
compensation.

Employers Liability with the following minimum limits and coverage:

Each Accident $1,000,000
Disease-Each Employer $1,000,000
Disease-Policy Limit $1,000,000

Lake County, a Political Subdivision of the State of Florida, and the Board of County
Commissioners, shall be named as additional insured as their interest may appear on all
applicable policies.

Certificate(s) of insurance shall provide for a minimum of thirty (30) days prior written notice to
the COUNTY of any change, cancellation, or nonrenewal of the required insurance.

Certificate(s) of insurance shall identify the contract number in the Description of Operations
section of the Certificate.

Certificate of insurance shall evidence a waiver of subrogation in favor of the COUNTY, that
coverage shall be primary and noncontributory, and that each evidenced policy includes a Cross
Liability or Severability of Interests provision, with no requirement of premium payment by the
COUNTY.

Certificate holder shall be:
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LAKE COUNTY, A POLITICAL SUBDIVISION OF THE STATE OF FLORIDA,
AND THE BOARD OF COUNTY COMMISSIONERS.

P.0. BOX 7800

TAVARES, FL 32778-7800

All self-insured retentions shall appear on the certificate(s) and shall be subject to approval by
the COUNTY. At the option of the COUNTY, the insurer shall reduce or eliminate such self-
insured retentions; or the CONTRACTOR shall be required to procure a bond guaranteeing
payment of losses and related claims expenses.

The COUNTY shall be exempt from, and in no way liable for, any sums of money, which may
represent a deductible or self-insured retention in any insurance policy. The payment of such
deductible or self-insured retention shall be the sole responsibility of the CONTRACTOR and/or
subcontractor providing such insurance.

The CONTRACTOR shall be responsible for subcontractors and their insurance. Subcontractors
are to provide Certificates of Insurance to the COUNTY evidencing coverage and terms in
accordance with the CONTRACTOR’s requirements.

Failure to obtain and maintain such insurance as set out above will be considered a breach of
contract and may result in termination of the contract for default.

Neither approval by the COUNTY of any insurance supplied by the CONTRACTOR, nor a
failure to disapprove that insurance, shall relieve the CONTRACTOR of full responsibility of
liability, damages, and accidents as set forth herein.

6.5 Indemnity. CONTRACTOR shall indemnify and hold COUNTY and its agents, officers,
commissioners or employees harmless from any damages resulting from failure of
CONTRACTOR to take out and maintain the above insurance. Additionally, CONTRACTOR
agrees for good and valuable consideration in the amount of ten dollars ($10.00) to indemnify,
and hold the Board of County Commissioners, Lake County, Florida, and its officers,
commissioners, employees and agents free and harmless from and against any and all losses,
penalties, damages, settlements, costs, charges, professional fees or other expenses or liabilities
resulting from the negligent act, error or omission of CONTRACTOR, its agents, employees or
representative, in the performance of CONTRACTOR'’S duties set forth in this Agreement.

6.6 Independent Contractor. CONTRACTOR and all its employees agree that they shall be
acting as an independent contractor and shall not be considered or deemed to be an agent,
employee, joint venture, or partner of the COUNTY. CONTRACTOR shall have no authority to
contract for or bind COUNTY in any manner and shall not represent itself as an agent of the
COUNTY or as otherwise authorized to act for or on behalf of COUNTY. Additionally,
CONTRACTOR warrants that it has not employed or retained any company or person, other
than a bona fide employee working solely for CONTRACTOR to solicit or secure this
Agreement and that it has not paid or agreed to pay any person, company, corporation,
individual, or firm other than a bona fide employee working solely for CONTRACTOR any fee,
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commission, percentage, gift, or other consideration contingent upon on resulting from the award
or making of this Agreement.

6.7 Return of Materials. Upon the request of the COUNTY, but in any event upon
termination of this Agreement, CONTRACTOR shall surrender to the COUNTY all memoranda,
notes, records, drawings, manuals, computer software, and other documents or materials
pertaining to the services hereunder, that were furnished to the CONTRACTOR by the
COUNTY pursuant to this Agreement.

6.8 No Claim for Damages. NO CLAIM FOR DAMAGES OR ANY CLAIM OTHER
THAN FOR AN EXTENSION OF TIME SHALL BE MADE OR ASSERTED AGAINST
THE COUNTY BY REASON OF ANY DELAYS: No interruption, interference, inefficiency,
suspension or delay in the commencement or progress of the work from any cause whatsoever,
including delays caused by unfavorable weather conditions, shall relieve the CONTRACTOR of
its duty to perform or give rise to any right to damages or additional compensation from the
COUNTY. The CONTRACTOR expressly acknowledges and agrees that the CONTRACTOR
shall receive no damages for delay. The CONTRACTOR’s sole remedy, if any, against the
COUNTY shall be the right to seek an extension to the contract time. However, this provision
shall not preclude recovery or damages by the CONTRACTOR for hindrance or delay due solely
to the fraud, bad faith or active interference on the part of the COUNTY or its agents.
Otherwise, the CONTRACTOR shall be entitled to extensions of the contract time as the sole
and exclusive remedy for such resulting delay, in accordance with and to the extent specifically
provided above.

6.9  Retaining Other Contractors. Nothing herein shall be deemed to preclude the COUNTY
from retaining the services of other persons or entities undertaking the same or similar services
as those undertaken by the CONTRACTOR or from independently developing or acquiring
materials or programs that are similar to, or competitive with, the services provided under this
Agreement.

6.10  Accuracy. The CONTRACTOR is responsible for the professional quality, technical
accuracy, timely completion and coordination of all the services furnished hereunder. The
CONTRACTOR shall, without additional compensation, correct or revise any errors, omissions
or other deficiencies in resulting from the services provided herein.

6.11 Additional Services. Services not specifically identified in this Agreement may be added
to the Agreement upon execution of a written amendment.

6.12 Purchase of Other Items. While the COUNTY has listed all major items within this
contract which are utilized by COUNTY departments in conjunction with their operations, there
may be ancillary items or services that must be purchased by the COUNTY during the term of
this contract. Under these circumstances, a COUNTY representative will contact the
CONTRACTOR to obtain a price quote for the ancillary items or services. If there are multiple
contractors on the contract, the COUNTY representative may also obtain price quotes from these
contractors. The COUNTY reserves the right to award these ancillary items or services to the
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primary contractor, another contractor based on the lowest price quoted, or to acquire the items
or services through a separate solicitation.

6.13 Public Records. All electronic files, audio and/or video recordings, and all papers
pertaining to any activity performed by the CONTRACTOR for or on behalf of the COUNTY
shall be the property of the COUNTY and will be turned over to the COUNTY upon request. In
accordance with Chapter 119, Florida Statutes, each file and all papers pertaining to any
activities performed for or on behalf of the COUNTY are public records available for inspection
by any person even if the file or paper resides in the CONTRACTOR’s office or facility. The
CONTRACTOR shall maintain the files and papers for not less than three (3) complete calendar
years after the project has been completed or terminated, or in accordance with any grant
requirements, whichever is longer. Prior to the close out of the contract, the CONTRACTOR
shall appoint a records custodian to handle any records request and provide the custodian’s name
and telephone number(s) to the Contracting Officer.

6.14 Copyrights. Any copyright derived from this Agreement shall belong to the author. The
author and the CONTRACTOR shall expressly assign to the COUNTY nonexclusive, royalty
free rights to use any and all information provided by the CONTRACTOR in any deliverable
and/or report for the COUNTY’S use which may include publishing in COUNTY documents
and distribution as the COUNTY deems to be in the COUNTY’s best interests. If anything
included in any deliverable limits the rights of the COUNTY to use the information, the
deliverable shall be considered defective and not acceptable and the CONTRACTOR will not be
eligible for any compensation.

6.15 Public Entity Crimes. A person or affiliate who has been placed on the convicted
CONTRACTOR list following a conviction of a public entity crime may not be awarded or
perform work as a contractor, supplier, subcontractor, or consultant under a contract with any
public entity in excess of the threshold amount provided in Section 287.017, Florida Statutes, for
Category Two for a period of thirty-six (36) months from the date of being placed on the
convicted CONTRACTOR list.

6.16 Right to Audit.

A. The County reserves the right to require CONTRACTOR to submit to an audit by
any auditor of the COUNTY’S choosing. CONTRACTOR shall provide access to all of its
records, which relate directly or indirectly to this Agreement at its place of business during
regular business hours. CONTRACTOR shall retain all records pertaining to this Agreement and
upon request make them available to the COUNTY for three (3) years following expiration of
the Agreement. CONTRACTOR agrees to provide such assistance as may be necessary to
facilitate the review or audit by the COUNTY to ensure compliance with applicable accounting
and financial standards. This provision is hereby considered to be included within, and
applicable to, any subcontractor agreement entered into by the CONTRACTOR in performance
of any work hereunder.

B. If an audit inspection or examination pursuant to this section discloses overpricing
or overcharges of any nature by the CONTRACTOR to the COUNTY in excess of one percent
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(1%) of the total contract billings, in addition to making adjustments for the overcharges, the
reasonable actual cost of the COUNTY’s audit shall be reimbursed to the COUNTY by the
CONTRACTOR. Any adjustments and/or payments which must be made as a result of any such
audit or inspection of the CONTRACTOR’s invoices and/or records shall be made within a
reasonable amount of time, but in no event shall the time exceed ninety (90) days, from
presentation of the COUNTY ’s audit findings to the CONTRACTOR.

Article 7. Miscellaneous Provisions

7.1  This Agreement is made under, and in all respects shall be interpreted, construed, and
governed by and in accordance with the laws of the State of Florida. Venue for any legal action
resulting from this Agreement shall lie in Lake County, Florida.

7.2 Neither party may assign any rights or obligations under this Agreement to any other
party unless specific written permission from the other party is obtained.

7.3 The captions utilized in this Agreement are for the purposes of identification only and do
not control or affect the meaning or construction of any of the provisions hereof.

7.4 This Agreement shall be binding upon and shall inure to the benefit of each of the parties
and of their respective successors and permitted assigns.

7.5  This Agreement may not be amended, released, discharged, rescinded or abandoned,
except by a written instrument duly executed by each of the parties hereto.

7.6 The failure of any party hereto at any time to enforce any of the provisions of this
Agreement will in no way constitute or be construed as a waiver of such provision or of any
other provision hereof, nor in any way affect the validity of, or the right thereafter to enforce,
each and every provision of this Agreement.

7.7  During the term of this Agreement CONTRACTOR assures COUNTY that it is in
compliance with Title VII of the 1964 Civil Rights Act, as amended, and the Florida Civil Rights
Act of 1992, in that CONTRACTOR does not on the grounds of race, color, national origin,
religion, sex, age, disability or marital status, discriminate in any form or manner against
CONTRACTOR employees or applicants for employment. CONTRACTOR understands and
agrees that this Agreement is conditioned upon the veracity of this statement of assurance.

7.8 The invalidity or unenforceability of any provision of this Agreement shall not affect the
other provisions hereof, and this Agreement shall be construed in all respects as if such invalid or
unenforceable provisions were omitted.

7.9  Wherever provision is made in this Agreement for the giving, service or delivery of any
notice, statement or other instrument, such notice shall be in writing and shall be deemed to have
been duly given, served and delivered, if delivered by hand or mailed by United States registered
or certified mail or sent by facsimile addressed as follows:
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If to CONTRACTOR If to COUNTY:

Road Operations Division
28127 CR 561,
Tavares, FL 32778

cc: County Manager
Lake County Administration Bldg.
Ste. 308
Post Office Box 7800
Tavares, Florida 32778-7800

Article 8. Scope of Agreement

8.1  This Agreement is intended by the parties hereto to be the final expression of their
Agreement, and it constitutes the full and entire understanding between the parties with respect
to the subject hereof, notwithstanding any representations, statements, or agreements to the
contrary heretofore made. Any items not covered under this contract will need to be added via
written addendum, and pricing negotiated based on final specifications.

8.2  This Agreement contains the following Exhibits, all of which are incorporated herein:

Exhibit A Scope of Services

Exhibit B Technical Requirements
Exhibit C General Terms and Conditions
Exhibit D Project Sheet Form

Exhibit E Contractor Pricing

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement on the
respective dates under each signature: COUNTY through its Board of County Commissioners,
signing by and through its Chairman, authorized to execute same by Board Action on the

day of , 2011 and by CONTRACTOR through its duly authorized
representative.

CONTRACTOR:

Print Name:

Title:

Agreement between Lake County, Florida and , for Micro-surfacing,
Crack Sealing, and Related Services; 1TB # 11-0418.
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ATTEST: LAKE COUNTY, through its
BOARD OF COUNTY COMMISIONERS

Neil Kelly, Clerk Jennifer Hill

of the Board of County Chair

Commissioners of Lake

County, Florida This day of , 2011.

Approved as to form and legality:

Sanford Minkoff
County Attorney

EXHIBIT A: SCOPE OF SERVICE

MICRO-SURFACING, CRACK SEALING, AND RELATED SERVICES PROJECTS
NOT EXCEEDING 450,000 SOUARE YARDS PER YEAR
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The purpose of this Agreement is to secure a CONTRACTOR to do Micro-Surfacing, Crack
Sealing, and related services for roads within Lake County.

The CONTRACTOR shall be well versed and experienced with the current processes to apply a
smooth mixture of polymer-modified asphalt emulsion, mineral aggregate, mineral filler, water,
and other additives, properly proportioned, mixed and spread on a paved surface in accordance
with the specifications and as directed by the Project Manager. The CONTRACTOR shall have
the ability to complete up to an estimated 450,000 square yards per year.

The estimated quantities cited on the bid tabulation sheet are only estimates and the COUNTY
may use any quantities to best suit the needs that may arise throughout the term of this
Agreement. The CONTRACTOR is advised that any variance between estimated and actual
quantities will not be considered cause for any adjustment in contract pricing or billing.

The Procurement Services Office shall issue a Purchase Order based on the Project Sheet Form,
incorporating the price for the work to be done. The COUNTY shall issue a Notice to Proceed to
the CONTRACTOR who shall then commence work.

The specifications to govern all work being performed are the standard specifications as defined
in this agreement unless otherwise noted on the COUNTY accepted quote. All estimates shall
include cost items to perform work as specified.

Definitions: Whenever the following terms, or pronouns used in place of them, are used in these
Contract Documents, they shall have the meanings given below:

Calendar_Day — Every day shown on the calendar, ending and beginning at
Midnight.

Change Order — A written order issued by the Project Manager in accordance with
Board policy, and accepted by the CONTRACTOR directing certain changes,
additions or reductions in the work or in the materials used. The COUNTY reserves
the right to make changes, substitutions, additions or subtractions to the contract as
necessary to best serve the needs of the COUNTY and its citizens. This shall only
be accomplished by the issuance of a properly executed change order. The
COUNTY shall apply the CONTRACTOR’s unit price when calculating the
compensation for any additional or subtracted work.

Project Sheet — The COUNTY shall supply the CONTRACTOR with a Project
Sheet. This form shall include items such as, but not limited to, the road name,
estimated square yardage, and striping requirements. No work shall begin until the
Project Sheet is issued to the CONTRACTOR by the COUNTY.

Plans — The approved drawings, list, or reproductions thereof that show the location,
character, dimension and details of the work to be done as issued by the Project
Manager.

Project Manager — Agent of the COUNTY responsible for items including but not
limited to establishment of cost estimate, accepting/rejecting of work product,
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administration of the contract on a per job basis, as well as interfacing with the
CONTRACTOR.

Statement of Work — The general intent of the work to be accomplished as defined
by the project plans, drawings, photographs, and specifications.

Standard Specifications — FDOT “STANDARD SPECIFICATIONS FOR ROAD
AND BRIDGE CONSTRUCTION,” 2000 edition or FDOT “ROADWAY AND
TRAFFIC DESIGN STANDARDS,” 2002 (or latest edition), or FDOT “MANUAL
OF UNIFORM MINIMUM STANDARDS FOR DESIGN, CONSTRUCTION
AND MAINTENANCE FOR STREETS AND HIGHWAYS,” 2002 (or latest
edition), and all supplemental specifications thereto. Pavement Marking
specifications shall use FDOT “STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION,” 2010 edition (or latest edition).
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11

1.2

1.3

EXHIBIT B: TECHNICAL REQUIREMENTS

Section 1. CRACK FILLING/SEALING

Description

All cracks within the specified area that are one quarter (¥4) inch or greater shall be
properly prepared and sealed.

References

All reference standards and specifications shall be the current issue or latest revision at
the first date of tender advertisement. These specifications herein are in addition to the
following standards, specifications or publications listed below:

ASTM D 5329: Standard Test Method for Sealants and Fillers, Hot-Applied, For
Joints and Cracks in Asphaltic and Portland Cement Concrete Pavements.

ASTM D36: Standard Test Method for Softening Point of Bitumen (Ring-and-Ball
Apparatus)

ASTM D3111: Standard Test Method for Flexibility Determination of Hot-Melt
Adhesives by Mandrel Bend Test Method.

ASTM D113: Standard Test Method for Ductility of Bituminous Materials

ASTM D 2669: Standard Test Method for Apparent Viscosity of Petroleum Waxes
Compounded with Additives (Hot Melts)

ASTM D4: Standard Test Method for Bitumen Content

ASTM D6690: Standard Specification for Joint and Crack Sealants, Hot Applied, for
Concrete and Asphalt Pavements

Submittals

a) The CONTRACTOR shall submit to the Project Manager the specifications sheets
along with the manufacturer’s suggested installation procedures of the type of
crack seal that is to be used.

b) A log sheet shall be maintained during the crack seal operations. The original of
this log sheet shall be supplied to the Project Manager. A minimum of the
following information shall be recorded:

i. Date, time and amount added to the melter. The lot number from each box
added shall be also recorded.
ii. Road name, date, time application process starts, amount installed, time
application process ends.
iii. Weather conditions.
C) The CONTRACTOR shall supply the Project Manager with tickets and the

corresponding actual lot numbers removed from the boxes, showing the amount
of gallons used for each road.
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14

1.5

1.6

d)

A log of all herbicides, if any, shall be kept and a copy shall be supplied to the
Project Manager within one (1) week of spraying. This log shall include the type
of material, mixture rate, application rate, location, date, and time of application.

Materials

a)

b)

Crack Seal: Crack sealer product shall be Crafco PolyFlex Type 3, product #
34521 or equivalent. It shall be an asphalt based product designed to be used to
fill cracks and joints in asphalt. It shall have the ability to seal out water.

Blotting Material:  If required the blotting material shall be an aggregate such
as cement dust, Crafco Detack or equivalent, or other cover aggregate approved
by the Project Manager.

Equipment

a)

b)

d)

Crack Sealant Application Equipment: Equipment used to install the sealant
into the cracks shall be as specified by the manufacturer and shall have the ability
to maintain the proper temperature of the sealant throughout the sealing process.
This heating unit shall be a jacketed double boiler melter and shall be equipped
with an agitation system. The applicator hose shall have a recirculation system or
be equipped with a temperature controlled heating system. Pouring pots or
gravity-fed sealant applicators shall not be used for sealing cracks and joints.

Compressor: The compressor shall be 75 C.F.M. capacity, or more, to ensure an
adequate supply of air to effectively clean the joints. Any pneumatic tool
lubricator must be bypassed and a filter installed on the discharge valve to keep
water and oil out of the lines.

Hot Compressed Air Equipment: A hot compressed air lance shall be used to
clean, dry and pre-heat cracks prior to applying sealant. The air lance shall consist
of a compressor propane system providing a high temperature, high velocity blast
of air.

Crack Cleaning Equipment: Cleaning of excess debris shall be done by means
of power sweepers, hand brooms, or air brooms.

Work Methods

a)

b)

Weather: No sealant shall be installed unless the ambient and pavement
temperature are 40° and rising. There shall be no fog and no chance of rain. Any
cracks that are not sealed the same day they are prepared shall be blown out with
compressed air before the sealing operation continues. If rain or fog delays the
sealing operation, the cracks shall be allowed to dry and shall have additional
cleaning as required to remove any debris that may have been washed into the
crack by rain. The cracks shall be completely dry before the seal treatment can
resume. The Contractor may use the Hot Compressed Air Lance method of
cleaning and drying the cracks with the approval of the Project Manager. Care
shall be taken to not overheat the existing asphaltic concrete surface if this
method is used.

Surface Preparation: Prior to starting any application process the
CONTRACTOR shall be responsible for removing any existing dirt and
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d)

vegetation that is on the asphalt. The CONTRACTOR shall be responsible for
removing the dirt and vegetation three (3) inches from the edge of the pavement.

Crack Cleaning: All cracks and joints shall be cleaned free of all deleterious
materials, including any dust, old sealant, incompressible, and organic material.
When vegetation exists in the cracks and joints, it shall be removed by either
using propane torch or treated with an herbicide that sterilizes the soil. The
method of removal is subject to the approval of the Project Manager. If an
herbicide is used it shall be applied according to the manufacturer’s specifications
and shall be applied ahead of the operations so that the weed is totally browned.
The applicator of the herbicide shall have the proper State of Florida Pesticide
Applicators License. A copy of this license shall be supplied to the Project
Manager upon request. A log of all herbicides shall be kept as specified in the
section 1.3 Submittals and a copy shall be supplied to the Project Manager. All
cracks are to be clean and are sufficiently dry before any crack sealing material is
applied. All cracks shall be blown clean by high pressure air. All old material
and other debris removed from the cracks shall be removed from the pavement
surface immediately. Any cracks that are not sealed the same day they are
prepared shall be blown out with compressed air before the sealing operation
continues.

Sealant Heating: The temperature of the sealant shall be heated and maintained
using the manufacturer’s recommended procedures. The sealant compound shall
be melted slowly with constant agitation until it is in a lump-free, free-flowing
state, within the temperature range recommended by the manufacturer for
application. Care shall be taken to insure that the sealant is not heated above the
manufacturer’s recommended maximum temperature or for longer than the
recommended application life. The Project Manager shall have the right to reject
the product if it is determined that this has occurred.

Sealant Application: The sealant shall be applied in the crack or joint reservoir
uniformly from the bottom to the top and shall be filled without formation of
entrapped air or voids. The sealant shall be installed so that it is recessed
approximately one eight (1/8) inch below the pavement surface to prevent
tracking. A squeegee may be used to remove excess sealant from the pavement
surface when a crack is overfilled. At no time shall the sealant be in excess of one
sixtieth (1/16) inch above the adjacent surface and shall extend no more than one
(1) inch from the crack edges.

Blotting Application: When traffic requires immediate use of the roadway, a
blotting material shall be broadcast or sprayed over the fresh sealant to prevent it
from being picked up and tracked. Any excessive or spilled sealer shall be
removed by the CONTRACTOR using approved methods.

e During the period of construction and the warranty period the
CONTRACTOR shall be responsible for processing any and all claims for
property damage and or bodily injury caused by the failure of the Crack
Sealing including but not limited to, motor vehicles or pedestrians. The
CONTRACTOR shall be responsible for the payment of all property
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1.7

1.8

1.9

damage and bodily injury claims and agrees to save and hold harmless the
COUNTY from all such claims. Claims not handled by the
CONTRACTOR or their representative in the proper manner, will be
settled by the COUNTY. The COUNTY shall recover all costs from the
CONTRACTOR.

The CONTRACTOR shall be responsible for any claims of tracking as
part of this specification. If there is a claim the CONTRACTOR shall be
responsible for:

1) Applying more blotting material as necessary.

Address the tracked material by either removing or repairing the object
that was affected
Method of Measurement.

The measurement shall be made in amount of gallons of crack seal applied to the road,
and shall be supported by the submittals as outlined in Section 1.3 Submittals, paragraph
b. The amount of crack sealer shall be reported and invoiced for each road.

Basis of Payment.

Crack Sealing shall be based on a price per gallon. The unit price as shown on the Bid
Sheet “Sealing” or “Routing and Sealing” shall be all inclusive to include cleaning,
sealing, traffic control, and any other incidentals required to provide the COUNTY with a
final product that will meet the specifications as described in the crack sealing section.
All invoices shall contain the purchase order number, invoice date, itemized work detail
including the amount of product applied to each road, date of service specific to each
location, appropriate retention, person to contact and their phone number for billing
questions and location of delivery or service, and confirmation of acceptance of the goods
or services by the appropriate COUNTY representative.

Deficiencies and Repairs

a) Where the sealant subsides in the crack by more than 1/8 inch below the adjacent
pavement surface, except where the pavement will be immediately overlaid, the
surface of the sealant shall be cleaned and topped up.

b) The sealant shall be removed, the routed crack rerouted at the Project Manager’s
discretion, and resealed if any of the following occur:

) the sealant contains imbedded foreign material other than dusting material,
i) the sealant contains entrapped air bubbles;

iii) the sealant has de-bonded or pulled away from the crack; or

iv) the sealant has been excessively heated.

Section 2. MICRO-SURFACING
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2.1  Description

This section describes the requirements for the installation of micro-surfacing and related
Services.

The micro-surfacing shall be applied after the proper cure time of the crack seal. This time shall
be per the manufacturer’s specifications but shall be no less than three (3) months. The
CONTRACTOR and the COUNTY shall mutually agree upon the start date of the micro-
surfacing.

The mix should be capable of being spread in variable thickness cross-sections (wedges, ruts,
scratch courses and surfaces) which, after curing and initial traffic consolidation, resists
compaction throughout the entire design tolerance range of bitumen content and variable
thickness to be encountered. The end product should maintain a friction-resistant surface (high
wet friction co-efficient) in variable thick sections throughout the service life of the Micro-
Surfacing. The mix is to be a quick-traffic system, meaning that it will be able to accept traffic
per the manufacturer’s specifications. The amount of time will vary from job to job and must be
evaluated on an individual job basis. The CONTRACTOR shall determine when the road is to
be opened. Proper traffic control shall be maintained for the duration of the road closure.

2.2 References:

ASTM D2440 Standard Test Method for Oxidation Stability of Mineral Insulating

Oil

AASHTO T53 Flash Point

ASTM D36 Standard Test Method for Softening Point of Bitumen (Ring-and-
Ball Apparatus)

AASHTO T49 Testing Long Term Pavement Performance

ASTM D2397 Asphalt Paving Surface Treatment

ASTM C117 Standard Test Method for Materials

ASTM CI36 Standard Test Method for Sieve Analysis of Fine and Course
Aggregates

ASTM D75 Standard Practice for Sampling Aggregates

ASTM D6372-99a  Standard Practice for Design, Testing and Construction of Micro
Surfacing

ASTM D450 Specification for Coal-Tar Pitch for Roofing

ASTM D244 Test Method for Chemical Analysis of Magnesium Sulfate

ASTM C2397 Test Method Softening Point by the Use of Ring and Ball

ASTM D2170 Test Method for Kinematic Viscosity

ASTM D2419 Test Method Sand Equivalent Value

ASTM C88 Test Method for Soundness of Aggregate by use

ASTM C131 Test Method for Resistance to Degradation

ASTM D 1560 - 09a Test Method of Resistance to Deformation
AASHTO M208 Asphaltic Materials

AASHTO T59 Test Method for Requirements Viscosity
AASHTO T176 Test Method for Sand Equipment

AASHTO T104 Soundness Aggregate by use of Sodium Sulfate
AASHTO T96 Maximum percentage of Wear
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2.3

2.4

AASHTO T27 Sieve Analysis of fine and course aggregates
AASHTO T40 Design and Construction Specifications
AASHTO T11 Aggregate by Washing

FDOT Index 670 Motorist Awareness

AASHTO T2 Sampling of Aggregates

ISSA TB-139 Development of wet cohesive strength
ISSA TB-109 Test Description Guidelines

ISSA TB-114 Progress Report

ISSA TB-100 Surface Treatment for Existing Payments
ISSA T100 Specifications for Slurry Seal

ISSA T113 Mix Characteristics

ISSA TB-140 Marshall Stability Test

ISSA T144 Slurry Seal Mixes

ISSA T148 Wet Stripping Test

ISSA T147 Test Slurry Seal

ISSA T144 Wet Stripping Test

ISSA T113 Specifications for Slurry Seal
Submittals

The following shall be supplied to Lake County:

a)

b)

Before the work commences, the CONTRACTOR shall submit a signed mix design
covering the specific materials to be used on the project. This design will be performed
by an independent laboratory which has experience in designing Micro-Surfacing and
with the approval of Lake County. After the mix design has been approved, no
substitution will be permitted, unless approved by the Project Manager. The International
Slurry Seal Association (ISSA) can provide a list of laboratories experienced in Micro-
Surfacing design.

The supplier name and contact information, tickets, and bill of lading for:
i) Emulsion

ii) Surfactant

iii) Latex

iv) Aggregate; include the mine that it originated at.

Log of activity shall include but not be limited to the following;
i) Date and time of installation

i) Road name

iii) Tanker number from where the emulsion originated

iv) Square yards completed

v) Amount of product installed

Materials

a) The emulsified asphalt shall be a quick-traffic, polymer-modified asphalt
emulsion conforming to the requirements specified in AASHTO M208 or ASTM
D2397 for CSS-1H. The cement mixing test shall be waived for this emulsion.
The polymer material shall be milled or blended into the asphalt or emulsifier
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solution prior to the emulsification process. The minimum amount and type of
polymer modifier shall be determined by the laboratory performing the mix
design. The minimum amount required will be based on asphalt weight content
and will be certified by the emulsion supplier. Three percent (3%) polymer solids,
based on asphalt weight, shall be considered the minimum. If the job stored
emulsion is used within thirty-six (36) hours from the time of the shipment, or the
stored material has had additional emulsion blended into it prior to use, the five-
day (5) settlement test may be waived.

b) When tested according to the following tests, the emulsion shall meet the
requirements of AASHTO M208 or ASTM D2397 for CSS-1h,

AASHTO TEST# | ASTM TEST # QUALITY SPECIFICATION
AASHTO T59 ASTM D244 Residue after | 62% Minimum
Distillation

c) ASTM TEST NO. QUALITY SPECIFICATION

AASHTO T59 ASTM D244 Residue after Distillation 62% Minimum. The
temperature for this test should be held below 280°F (138°C). Higher
temperatures may cause the polymers to break down.

AASHTO TEST# | ASTM TEST # Test on Residue Specification
AASHTO T53 ASTM D36 Softening Point 135°(57°C)
Minimum
AASHTO T49 ASTM 2397 Penetration at 77°|40-90 *
(25°C)
ASTM 2170 Kinematic Viscosity | 650 cSt/sec.
@ 275°F (135VC) Minimum °F

*Climate conditions should be considered when establishing this band

d) Each load of emulsified asphalt shall be accompanied with a Certificate of
Analysis/Compliance to assure that it is the same as that used in the mix design. A
copy of this shall be supplied to the County Project Manager.

25  Aggregate

The mineral aggregate used shall be of the type and grade specified for the particular use of the
Micro-Surfacing. The aggregate shall be crushed granite. The material shall be free from foreign
matter and other deleterious substances. To assure the material is totally crushed, 100 percent of
the parent aggregate will be larger than the largest stone in the gradation to be used.

2.6 Quality Tests.

Tests shall be conducted according to the following tests, the aggregate should meet these
minimum requirements of the following table:
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AASHTO TEST# | ASTM TEST # Test on Residue Specification
AASHTO T176 ASTM D2419 Sand Equivalent 65 Minimum
AASHTO T104 ASTM C88 Soundness 15% Maximum
using NA,SO4
Or 25% Maximum
using MgSQO,
AASHTO T96 ASTM C131 Abrasion Resistance | 30% Maximum

The abrasion test is to be run on the parent aggregate. The aggregate should meet state-approved
polishing values. Proven performance may justify the use of aggregates that may not pass all of
the above tests.

2.7  Grading
a) When tested in accordance with AASHTO T27 (ASTM CI36) and AASHTO T11
(ASTM C117), the target (mix design) aggregate gradation (including the mineral
filler) shall be within one of the following bands:
SIEVESIZE | TYPE Il | STOCKPILE
PASSING TOLERANCE
PERCENT
PASSING
3/8 (9.5 mm) 100
#4(4.75mm) | 90-100 + 5%
#8(2.36 mm) | 65-90 +5%
#16 (1.18 mm) | 45-70 +5%
#30 (600 um) | 30-50 + 5%
#50(330um) |18-30 + 4%
#100 (150um) | 10-21 + 3%
#200 (75um) | 5-15 +2%

b)

The job mix (target) gradation shall be within the gradation band for the desired type.
After the target gradation has been submitted (this shall be the gradation that the mix
design is based on), then the percent passing each sieve shall not vary by more than the
stockpile tolerance shown in the above table for each individual sieve, and still remain
within the gradation band. It is recommended that the percent passing shall not go from
the high end to the low end of the range for any two consecutive screens. The aggregate
will be accepted at the job location stockpile or when loading into the support units for
delivery to the lay-down machine. The stockpile shall be accepted based on five
gradation tests according to AASHTO T2 (ASTM D75). If the averages of the five tests
are within the gradation tolerances, then the materials will be accepted. If the tests show
the material to be out, the CONTRACTOR will be given the choice to either remove the
material or blend other aggregate with the stockpiled material to bring it into
specification. Materials used in blending must meet the quality tests before blending and
must be blended in a manner to produce a consistent gradation. If blending is used, it will
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2.8

2.9

2.10

211

require that a new mix design be performed. Screening shall be required at the stockpile
prior to delivery to the paving machine if there are any problems created by having
oversize material in the mix.

Mineral Filler

Mineral filler, if required, shall be any recognized brand of non-air entrained Portland
cement or hydrated lime that is free from lumps. It may be accepted upon visual
inspection. The type and amount of mineral filler needed shall be determined by a
laboratory mix design and will be considered as part of the aggregate gradation. An
increase or decrease of less than one percent (1%) may be permitted when the Micro-
Surfacing is being placed if it is found to be necessary for better consistency or set times.

Water

The water shall be potable and free of harmful soluble salts or reactive chemicals and any
other contaminants. The water shall be of such quality that the asphalt will not separate
from the emulsion before the micro-surfacing is in place on the surface. If necessary for
workability, a set-control agent that will not adversely affect the micro-surfacing may be
used.

Additives

Additives may be added to the emulsion mix or any of the component materials to
provide the control of the quick-traffic properties. They must be included as part of the
mix design and be compatible with the other components of the mix.

Mix Stability

The Micro-Surfacing shall possess sufficient stability so that premature breaking of the
material in the spreader box does not occur. The mixture shall be homogeneous during
and following mixing and spreading. It shall be free of excess water or emulsion and free
of segregation of the emulsion and aggregate fines from the coarser aggregate. Under no
circumstances shall water be sprayed directly into the lay-down box while laying micro
surfacing material.

2.12 Mix Design:

a) The CONTRACTOR shall submit to the Project Manager for approval a complete
mix design prepared and certified by a laboratory. Compatibility of the aggregate,
polymer-modified emulsion, mineral filler, and other additives shall be verified by
the mix design. The mix design shall be made with the same aggregate gradation
that the CONTRACTOR will provide on the project. Recommended tests and
values are as shown in the following table:
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ISSATEST NO. | DESCRIPTION SPECIFICATION
ISSA TB-139 Wet Cohesion 12 kg-cm Minimum
@ 30 Minutes Minimum (Set) | 20 kg-cm Minimum or
@ 60 Minutes Minimum | Near
(Traffic) Spin
ISSA TB-109 Excess Asphalt by LWT Sand | 50 g/ft2 Maximum
Adhesion (538 g/m2 Maximum)
ISSA TB-114 Wet Stripping Pass (90% Minimum)
ISSA TB-100 Wet-Track Abrasion Loss
One-hour Soak 50 g/ft2 (638 g/m2)
Maximum
Six-day Soak
75 g/ft2 (807 g/m2)
Maximum

The wet-track abrasion tests are used to determine the minimum asphalt content and
resistance to stripping. Some systems require longer times for the asphalt to adhere to the
stone. In these systems, a modified Marshall Stability Test (ISSA TB-140) or Hveem
Cohesiometer Test (ASTM D 1560) has been used to confirm asphalt content.

ISSA TEST NO

DESCRIPTION

SPECIFICATION

ISSA TB-147

Lateral Displacement
Specific Gravity after
Cycles of 25

1,000

5% Maximum

2.10 Maximum

Pounds (11.34 kg)
ISSA TB-144 Classification Compatibility 11 Grade Points Minimum
(AAA, BAA)
ISSA TB-113 Mix Time @ 770F (250C) Controllable to 120 Seconds
Minimum
b) The mixing test shall be used to predict how long the material can be mixed in the

machines before it begins to break and shall be used by the CONTRACTOR for
quality of the end product. The mixing test and set-time test should be checked at
the highest temperatures expected during construction.

C) The mix design should report the quantitative effects of moisture content on the
unit weight of the aggregate (bulking effect). The report must clearly show the
proportions of aggregate, mineral filler (minimum and maximum), water
(minimum and maximum), additive usage, and polymer-modified asphalt
emulsion based on the dry weight of the aggregate.
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d)

All the component materials used in the mix design shall be representative of the
materials proposed by the CONTRACTOR to be used on the project. The
percentages of each individual material required shall be shown in the laboratory
report. Adjustments may be required during construction, based on field
conditions. The Project Manager will give final approval for all such adjustments.

The completed mixture, after addition of water and any set-control agent, shall be
such that the micro-surfacing mixture has proper workability and (a) will permit a
traffic flow without pilot-car-assisted traffic control on the micro-surfacing within
one hour after placement, and (b) will prevent development of bleeding, raveling,
separation or other distress within 15 days after placing the micro-surfacing.
However, when ambient temperatures are below 77°F traffic may not be
permitted on the micro-surfacing until it has sufficiently cured. The time for
sufficient curing shall be mutually agreed upon between the CONTRACTOR and
the Project Manager and shall meet manufacturer’s specifications.

Component Materials Limits

Residual Asphalt 5.5 to 10.5% (5) by dry weight of aggregate

Mineral Filler 0.0 to 3% by dry weight of aggregate

Polymer-Based Modifier Minimum of 3% solids based on bitumen weight

content

Additives

As Needed

Water

As required to produce proper mix consistency

2.13 Equipment

a)

b)

The machine shall be specifically designed and manufactured to lay Micro-
Surfacing. The material shall be mixed by a Micro-Surfacing mixing machine,
which shall be able to accurately deliver and proportion the aggregate, emulsified
asphalt, mineral filler, control setting additive, and water to discharge the mixed
product on a continuous-flow basis. The machine shall have sufficient storage
capacity for aggregate, emulsified asphalt, mineral filler, control additive and
water to maintain an adequate supply to the proportioning controls. It shall be the
option of the CONTRACTOR to use a continuous-flow mixing machine or a
truck-mounted machine.

Individual volume or weight controls for proportioning each material to be added
to the mix (i.e. aggregate, mineral filler, emulsified asphalt, additive, and water)
shall be provided and properly marked. These proportioning devices are used in
material calibration and determining the material output at any time.

Mixture shall be agitated and spread uniformly in the surfacing box by means of
twin shafted paddles or spiral augers fixed in the spreader box. A front seal shall
be provided to insure no loss of the mixture at the road contact point. The rear
seal shall act as a final strike-off and shall be adjustable. The spreader box and
rear strike-off shall be so designed and operated that a uniform consistency is
achieved to produce a free flow of material to the rear strike-off. The spreader box
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2.14

d)

shall have suitable means provided to side shift the box to compensate for
variations in the pavement geometry. A secondary strike-off shall be provided to
improve surface texture. The secondary strike-off shall have the same adjustments
as the spreader box.

Each mixing unit to be used in the performance of the work shall be calibrated in
the presence of the Project Manager prior to construction. Previous calibration
documentation covering the exact materials to be used may be acceptable,
provided that no more than 60 days have lapsed. The documentation shall include
an individual calibration of each material at various settings, which can be related
to the machine metering devices. No machine will be allowed to work on the
project until the calibration has been completed and/or accepted.

Work Methods

a)

b)

Weather Limitations: Micro-Surfacing shall not be applied if either the
pavement or air temperature is below 50°F (10°C) and falling, No Micro-
Surfacing shall be applied when there is the possibility that the finished product
will freeze within 24 hours. The mixture shall not be applied when weather
conditions prolong opening to traffic beyond a reasonable time.

Notification: All homeowners and businesses affected by the construction shall
be notified by the CONTRACTOR at least one (1) week and again one (1) day in
advance of the surfacing. Door hangers shall be used for the notification. Pre-
approval by the Project Manager of this notification is required before it is placed.
Suitable signs may also be posted prior to the surfacing. Should work not occur
on the specified day, a new notification shall be distributed to all residents
effected by the delay. The notification shall be in a form of a written posting,
stating the time and date that the surfacing will take place.

At the discretion of the Project Manager, the CONTRACTOR may be required to
utilize Portable Changeable (Variable) Message Signs (PCMS, FDOT Index 670)
for public notification of work.

When a CONTRACTOR s required to install a Portable Changeable (Variable)
Message Signs (PCMS, FDOT Index 670), it shall be located at each end of the
proposed work zone, unless directed otherwise by the Project Manager, two (2)
days prior to construction and all during construction in order to inform residents
and roadway users of the impending construction. The PCMS shall display lane
closure information including but not limited to anticipated lanes to be closed,
extent of lane closure (i.e. "Next 3 Miles"), daily hours of closure, and temporary
speed restrictions. The CONTRACTOR shall be compensated at the per day rate
as specified on the bid sheet.

2.15 Surface Preparation

a)

Prior to starting any application process the CONTRACTOR shall be responsible
for removing any existing dirt and vegetation that is on the asphalt. The
CONTRACTOR shall be responsible for removing the vegetation three (3) inches
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b)

d)

from the edge of the pavement. When vegetation is growing through the surface
of the roadway that is being prepared for micro-surfacing, it shall be removed and
sterilized by use of propane torch unit eliminating all vegetation, dirt, moisture
and seeds. At the option of the CONTRACTOR and with the approval of the
Project Manager, an herbicide may be applied prior to the surface treatment
application. This shall be applied far enough ahead of the surface treatment
application to sufficiently give the vegetation enough time to properly brown so
that when completing the final sweeping before surface treatment no vegetation is
left. NO SPOILS created from the removal of the vegetation shall be left in the
adjacent yards. Any unsightly clumped vegetation or debris shall be removed by
the CONTRACTOR. No windrows shall be left. The CONTRACTOR shall rake
or sweep all material and remove if necessary.

Immediately prior to applying the Micro-Surfacing, the surface shall be cleared of
all loose material, silt spots, vegetation, and other objectionable material. Any
standard cleaning method will be acceptable. If water is used, cracks shall be
allowed to dry thoroughly before applying Micro-Surfacing. The Project Manager
shall approve the surface preparation prior to surfacing. No dry aggregate either
spilled from the lay-down machine or existing on the road will be permitted.

The CONTRACTOR shall be responsible for removing raised pavement markings
(RPM). The method of removal shall be left up to the CONTRACTOR’S
discretion. Any scaring or damage to the existing surface shall be repaired by the
CONTRACTOR at no additional cost to the COUNTY. The Project Sheet will
have the current number of RPM’s listed so the CONTRACTOR will know how
many to remove and replace. If the CONTRACTOR disagrees with the number
that is specified on the Project Sheet, they shall contact the Project Manager
before any are removed otherwise the specified number shall be replaced.

Tack Coat: Tack coat shall not be required unless the surface to be covered is
extremely dry and raveled or is concrete or brick. If required, the tack coat should
consist of one part emulsified asphalt/three parts water and should be applied with
a standard distributor. The emulsified asphalt should be SS or CSS grade that is
compatible with the aggregate. The distributor shall be capable of applying the
dilution evenly at a rate of 0.05 to 0.10 gal/yd2 (0.19 to 0.38 I/m2). The tack coat
shall be allowed to cure sufficiently before the application of Micro-Surfacing. If
a tack coat is to be required, it must be noted in the project plans.

Handwork: Areas which cannot be reached with the mixing machine shall be
surfaced using hand squeegees to provide complete and uniform coverage. If
necessary, the area to be hand worked shall be lightly dampened prior to mix
placement. Care shall be exercised to leave no unsightly appearance from
handwork and the surface shall appear uniform with the machine surface. The
same type of finish as applied by the spreader box shall be required. The cost for
hand work shall be part of the overall unit price.

Rate of Application: The Micro-Surfacing mixture shall be of the proper
consistency at all times, so as to provide the application rate required by the
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9)

h)

surface condition. The average application rate, as measured by the Project
Manager, shall be in accordance with that shown in the following table and should
be of the same consistency as the original mixture.

Aggregate Type Location Suggested Application Rate

Type 1l Double Roads 30-35 Ib/yd2

Application rates are affected by the unit weight of the aggregate.

Micro-Surfacing shall be installed in two full-width passes in place of rut-filling
when the rutting or deformation is not severe. The first pass (scratch course) is
made using a metal or stiff rubber strike-off and applying only what the surface
demands for leveling. The first course shall be applied at a rate of 12 - 15 Ib/yd2.
The second course is applied at 20-22 Ib/yd2

Appearance: There shall be no noticeable differences in the texture or color of
the microsurfacing within one (1) hour after the “break” has occurred. The entire
road appearance shall be uniform with no variations between pulls or lanes.

Streaking: No lumping, balling, or unmixed aggregate shall be permitted. No
streaks, such as those caused by oversized aggregate, shall be left in the finished
surface. If excess streaking develops, the job will be stopped until the
CONTRACTOR proves to the Project Manager that the situation has been
corrected. Excessive streaking is defined as more than four drag marks greater
than one-half (*2) inch wide and four (4) inches long, or one (1) inch wide and
three (3) inches long, in any 27.3 yd? area.

Chatter: No transverse ripples, chatter, or longitudinal streaks of one-fourth (V4)
inch in depth will be permitted. This will be measured by placing a ten (10) foot
straight edge over the surface.

Curb Edge Lines: Care shall be taken to ensure straight neat lines along curbs
and shoulders. No runoff of material or overrun of the spreader box on these areas
will be permitted. When necessary, tape shall be placed on the edge of the curb
edges within curves to insure a neat line. The Micro-Surfacing should be
feathered down at each curb.

Intersections: Lines at intersections will be kept straight to provide a good
appearance. A suitable material shall be used to mask off the edge of the
intersecting streets to provide straight lines. Unless otherwise noted, the micro-
surfacing shall be applied to the edge of travel way of the intersecting road. There
shall be no more than two (2) inches horizontal variance at any intersection.
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)

K)

Manholes and Valve Boxes: Manholes, valve boxes, drop inlets and other
service entrances shall be protected from the Micro-Surfacing by a suitable
method approved by the Project Manager. Thickness as measured at each of these
items shall not exceed the thickness applied on the mainline.

Center Line and other Joints within the road: Construct longitudinal and
transverse joints to appear neat and uniform without buildup, uncovered areas, or
unsightly appearance. The CONTRACTOR shall provide suitable-width
spreading equipment to produce a minimum number of longitudinal joints
throughout the project.

a. Place longitudinal joints on lane lines with less than two (2) inch overlap on
adjacent passes and no more than one-fourth (%) inches difference in elevation
between the adjacent passes as measured with a ten (10) foot straight edge.
Longitudinal joints shall not vary by more than two (2) inch horizontal
variance in any 96 feet of length. No excess buildup, uncovered areas, or
unsightly appearance shall be permitted on longitudinal lines. Half passes and
odd-width passes will be used only in minimum amounts. If half passes are
used, they shall not be the last pass of any paved area. When possible,
longitudinal joints shall be placed on lane lines.

b. Transverse joints shall be smooth to avoid creating a bump in the surface. The
joint shall have no more than a one-fourth (1/4) inch difference in elevation
when measured by placing a ten (10) foot straight edge over the joint and
measuring the elevation drop-off. The edge shall be kept straight with no
more than one (1) inch variance within twelve (12) feet. If hand work is done
to smooth out the surface, there shall be no noticeable difference between the
hand worked areas and the machined areas. If the transverse edges are not
neat in appearance and meet the above specifications, the CONTRACTOR
may be required to use roofing felt to provide a straight edge.

c. Shoulders and edges shall be kept even with the edge of the road. No
excessive runoff or run out shall be allowed.

Application: Apply the paving mixture in a manner to fill cracks, shallow
potholes, and minor surface irregularities and achieve a uniform surface without
causing skips, lumps, or tears. When required, the surface shall be pre-wetted by
fogging ahead of the spreader box. The rate of application of the fog spray shall
be adjusted during the day to suit temperatures, surface texture, humidity, and
dryness of the pavement. The Micro-Surfacing shall be of the desired consistency
upon leaving the mixer. A sufficient amount of material shall be carried in all
parts of the spreader at all times so that a complete coverage is obtained.
Overloading of the spreader shall be avoided.
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2.16

2.17

2.18

2.19

m) Clean-up: All areas, such as walkways, gutters, and intersections, shall have the
Micro-Surfacing mix removed as specified by the Project Manager. The
CONTRACTOR shall, on a daily basis, remove any debris associated with the
performance of the work.

Method of Measurement

The method of measurement and payment shall be based on a per square yard (SY) basis
of material for the Micro-Surfacing material provided and installed by the
CONTRACTOR. All preparation, installation, equipment, labor, and any other incidental
cost associated with the service shall be included with the per square yard price.

Basis of Payment:

Payment shall be full compensation for furnishing all equipment, materials, labor,
maintenance of traffic, mobilization, demobilization, and all incidentals necessary to
complete all Micro-Surfacing operations as specified. The CONTRACTOR shall be
compensated at the unit price as specified in the CONTRACTOR’s bid, less any
liquidated damages or inspection fees as accessed.

Deficiencies and Repairs:

a) If any of the microsurfacing material installed is thought to be deficient, the
COUNTY may at its option choose to have testing done by an independent laboratory.
If from this testing it is determined that the product installed meets the specifications
within this contract than the COUNTY shall assume the expense of the tests. If it is
determined that the product is deficient and do not meet the requirements of the
specifications herein, the CONTRACTOR shall be responsible for the testing.

b) The CONTRACTOR shall be responsible for repairing or replacing any areas that are
found to be deficient in items such as but not limited to proper thickness, flushing,
bleeding, de-lamination, edge lines out of specifications.

c) The CONTRACTOR shall use only Micro-Surfacing for repairs of deficiencies or
warranty repairs. Permanent repairs shall be accomplished by applying a full lane
width pass over a minimum lineal length of one hundred (100) feet or as directed by
Project Manager.

Supplemental Tests
a) The following are tests that can be used as part of these specifications.

AASHTO TEST# | ASTM TEST # | TEST

AASHTO T2 ASTM D75 Sampling Mineral Aggregates

AASHTO T27 ASTM C136 Sieve Analysis of Aggregates

AASHTO T11 ASTM C117 Material Finer than No. 200 in Mineral
Aggregates

AASHTO T176 ASTM D2419 Sand Equivalent Value of Soils and
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Fine Aggregate

AASHTO T96 ASTM C131 Resistance to Abrasion of Small-size
coarse aggregate by use of the Los
Angeles Machine (This test should be
performed on the parent rock that is
used for crushing the finer gradation
micro-surfacing material.)

AASHTO T104 ASTM C88 Soundness of Aggregates by us of
sodium sulfate or magnesium sulfate

EMULSIFIED ASPHALT

AASHTO TEST # ASTM TEST # | TEST

AASHTO T40 ASTM D145 Sampling bituminous materials

AASHTO T59 ASTM C244 Testing emulsified asphalt

AASHTO M208 ASTM D2397 Specification for cationic

emulsion

RESIDUE FROM EMULSION

AASHTO T59 ASTM D244 Residue by evaporation (this test
method may have to be modified
by using lower temperatures.)

AASHTO T53 ASTM D36 Softening point by the use of ring
and ball

AASHTO T49 ASTM C2397 Penetration 3.5 oz (100gm) at 5
seconds 77 °F (25 °C)

MIX DESIGN
AAM TEST # ISSATEST# | TEST

ASTM D6372-99a

Standard practice for design,
construction of micro-surfacing

testing and

ISSA T100

Test method for wet-track abrasion of slurry
seals (this test is used to determine the
minimum percent of asphalt in the mix)
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ISSA TB109 Excess asphalt by LWT sand adhesion
ISSA T113 Mix time
ISSA T114 Wet stripping test for cured slurry seal mixes
ISSA T144 Classifications compatibility by use of the
Schulze-Breuer
ISSA T148 Modification of Marshall stability test
ASTM D1560 Hveem Cohesiometer

Section 3. TRAFFIC STRIPES AND MARKINGS

3.1

3.2

3.3

3.4

3.5

The CONTRACTOR shall install all pavement marking prior to the removal of any
traffic control devices. This striping shall be maintained by the CONTRACTOR
throughout the duration of the work and shall be in place at the end of each work day.
Should it not be possible for the CONTRACTOR to install the pavement marking, the
CONTRACTOR shall supply suitable traffic control measures per the Manual of
Uniform Traffic Control Devices, to include but not limited to, warning signs,
channelizing devices, and delineation so as to indicate the required road user paths in
temporary traffic control zones. If the CONTRACTOR wishes to provide traffic control
in another manner they shall submit it in writing and it shall be approved by the Project
Manger before it is used.

All striping shall comply with the Florida Department of Transportation Standard
Specifications for Road and Bridge Construction 2010 Edition Section 710 Painted
Pavement Markings. The CONTRACTOR should pay special attention to Section 710-
4.3 concerning the retroreflectivity. For pavement markings, ensure that the minimum
retroreflectance of white is 300 mcd/Ix-m? and yellow pavement marking are not less than
250 mcd/Ix-m2. If the retroreflectivity values fall below the proper value within six (6)
months of initial applications, the striping shall be reapplied at the CONTRACTOR’S
expense.

The COUNTY shall accept only water borne non-lead type paint. No Removable tape
shall be allowed as part of this contract. Do not apply pavement markings when winds are
sufficient to cause spray dust.

It is the responsibility of the CONTRACTOR r to insure the current (before resurfacing)
striping layout is recorded so that the same layout is placed on the newly resurfaced road,
unless the COUNTY supplies a new pattern to be used. If the striping applied is not the
correct pattern, it is the CONTRACTOR'’S responsibility to remove the markings by the
method specified by the COUNTY. The CONTRACTOR would be responsible for the
cost of the removal and replacement of the correct pattern.

If the road surface is damaged during the removal process, the contractor is responsible to
repair the road surface at the CONTRACTOR’S expense, to the COUNTY’S satisfaction.
Hand liners shall be used only for transverse pavement markings and taper or gore
sections of pavement striping and markings. Hand liners shall not be used for long line
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3.6

3.7

pavement stripes longer than two hundred feet unless the stripes are part of a taper or
gore area or intersection lane line that cannot be installed with a truck mounted
applicator.

The CONTRACTOR shall self inspect all road markings using the May 27, 2005 Florida
Method of Test for Traffic Striping Retroreflectivity Designation: FM 5-579 or the latest
editions now in force or hereafter adopted, to test and certify width, thickness, color and
retroreflectivity. The CONTRACTOR shall submit the results to the COUNTY on a
reporting form pre-approved by the Project Manager. The COUNTY reserves the right to
verify all test results. The COUNTY’S test shall be final and binding.

The COUNTY shall review the submitted test results and if the COUNTY deems
necessary, conduct their own test on any portion of or possibly all of the completed road
using the May 27, 2005 Florida Method of Test for Traffic Striping Retroreflectivity
Designation: FM 5-579 or the latest editions now in force or hereafter adopted, to test and
certify retroreflectivity, width, thickness and color. The COUNTY shall notify the
CONTRACTOR of any deficiencies. The CONTRACTOR shall correct all deficiencies
before final acceptance and payment is made.

64



SECTION 6 — CONTRACT ITB Number: 11-0418

EXHIBIT C
GENERAL TERMS AND CONDITIONS

1. Intent of Contract Documents

2. Errors and Omissions

3. Emergencies

4. Compliance with Occupational Safety & Health / Hazardous Materials
5. General Inspection Requirements

6. Project Manager

7. Contract Time and Time Extensions
8. Hours of Operation

9. Changes in Work

10.  Claims and Disputes

11. Lands for Work and Access Thereto
12. Maintenance of Traffic

13. Underground Utilities

14, Damage

15.  Protection of Existing Structures, Utilities, Work and Vegetation
16. Equipment

17.  Sanitation

18.  Other Work

19.  Bonds

20. Final Inspection

21. Final Acceptance

22. Measurement and Payment

23.  Warranty
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1. INTENT OF CONTRACT DOCUMENTS

A. It is the intent of the contract documents to describe a functionally complete
project (or portion thereof) to be constructed in accordance with the contract
documents which combine to define the scope of work. Any work, materials, or
equipment that may reasonably be inferred from the contract documents as being
required to produce the intended result shall be supplied whether or not
specifically called for. When words which have a well known technical or trade
meaning are used to describe work, material or equipment, such words shall be
interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or
association or to the laws or regulations of any governmental authority having
jurisdiction over the project, whether such reference be specified or by
implication, shall mean the latest standard specification, manual, code, law or
regulation in effect at the time the work is performed, except as may be otherwise
specifically stated herein.

B. The contract documents and all referenced standards cited therein are essential
parts of the contract requirements. A requirement occurring in one is as binding
as though occurring in all. They are intended to be complementary and to describe
and provide for a complete project.

C. Drawings are intended to show general arrangements, design and extent of work.
Specifications are separated into divisions for convenience of reference only and
shall not be interpreted as establishing divisions for the work, trades, subcontracts,
or extent of any part of the work. In the event of a discrepancy between or among
the drawings, specifications or other contract document provisions, the
CONTRACTOR shall be required to comply with the provision which is the more
restrictive or stringent requirement upon the CONTRACTOR, as determined by
the Project Manager. Unless otherwise specifically mentioned, all anchors, bolts,
screws, fittings, fillers, hardware, accessories, trim and other parts required in
connection with any portion of the work to make a complete, serviceable, finished
and first quality installation shall be furnished and installed as part of the work,
whether or not called for by the contract documents.

2.  ERRORS AND OMISSIONS

The CONTRACTOR shall not take advantage of any apparent error or omission
in the contract documents. If any error or omission appears in the contract
documents, or construction stakeout, the CONTRACTOR shall immediately
notify the Project Manager in writing, of such errors or omissions. In the event
the CONTRACTOR knows or should have known of any error or omission and
fails to provide such notification, the CONTRACTOR shall be deemed to have
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waived any claim for increased time or compensation the CONTRACTOR may
have had and the CONTRACTOR shall be responsible for the results and the
costs of rectifying any such error or omission.

3. EMERGENCIES

A. The CONTRACTOR shall have a responsible person available at or reasonably
near the work site on a twenty four (24) hour basis, seven (7) days a week, who
may be contacted in emergencies and in cases where immediate action must be
taken to maintain traffic or to handle any other problem that might arise. The
CONTRACTOR'S responsible person for supervision for emergencies shall speak
and understand English. The CONTRACTOR shall submit to the Project
Manager, by certified mail, the phone numbers and names of personnel
designated to be contacted in cases of emergencies along with a description of the
work site. Included in this list shall be twenty four (24) hour contact phone
numbers for all subcontractors, if any, performing work under this Agreement.
This list shall contain the name of their supervisors responsible for work
pertaining to this contract.

B. In the event of an emergency affecting the safety or protection of persons or the
work or property at the project site or adjacent thereto, the CONTRACTOR,
without special instruction or authorization from the Project Manager is obligated
to act to prevent threatened damage, injury or loss. The CONTRACTOR shall
give the Project Manager written notice as soon as possible, but no later than
twenty-four (24) hours after the occurrence of the emergency, if the
CONTRACTOR believes that any significant changes in the work or variations
from the contract documents have been caused thereby. If the Project Manager
determines that a change in the contract documents is required because of the
action taken in response to an emergency, a change order may be issued to
document the consequences of the changes or variations. If the CONTRACTOR
fails to provide written notice within the twenty-four (24) hour limitation noted
above, the CONTRACTOR shall be deemed to have waived any right it otherwise
may have had to seek an adjustment to the contract amount or an extension to the
contract time.

4. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH /
HAZARDOUS MATERIALS

A. CONTRACTOR certifies that all material, equipment, etc., to be used in an
individual project meets all Occupational Safety and Health Administration
(OSHA) requirements. The CONTRACTOR further certifies that if any of the
material, equipment, etc., is found to be deficient in any OSHA requirement in
effect on the date of delivery, all costs necessary to bring the material, equipment,
etc., into compliance with the aforementioned requirements shall be borne by the
CONTRACTOR.
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B.

Any item delivered under this contract shall be accompanied by a Material Safety
Data Sheet (MSDS). The MSDS shall include the following information:

1. The chemical name and the common name of the toxic substance;

2. The hazards or other risks in the use of the toxic substance, including, the
potential for fire, explosion, corrosiveness, and reactivity;

3. The known acute and chronic health effects of risks from exposure,

including the medical conditions which are generally recognized as

being aggravated by the exposure to the toxic substances;

The primary route of entry and symptoms of exposure;

The proper precautions, handling practices, necessary personal

protective equipment and other safety precautions in the use of or

exposure to the toxic substances, including appropriate emergency
treatment in case of overexposure;

6. The emergency procedure for spills, fire, disposal and first aid;

7. A description in lay terms of the known specified potential health
risks posed by the toxic substance intended to alert any person
reading this information; and

8. The year and month, if available, that the information was
compiled and the name, address and emergency telephone number
of the manufacturer responsible for preparing the information.

ok~

Any spillage of hazardous chemicals and/or wastes caused by the
CONTRACTOR must be reported immediately to the Project Manager and
cleaned up in accordance with all State and Federal Regulations. The cost of
cleanup of any spillage of hazardous chemicals caused by the CONTRACTOR
shall be the sole responsibility of the CONTRACTOR and the COUNTY will
share no responsibility for these costs. A copy of a completed compliance order
with local, state, and federal agencies shall be given to the COUNTY.

If any hazardous chemicals or conditions are discovered during the normal work
operation, it is the responsibility of the CONTRACTOR to immediately contact
the Project Manager with a description and the location of the condition.

All standard equipment, work operations, safety equipment, personal protective
equipment, and lighting required or mandated by State, Federal, OSHA, or ADA
regulations must be provided by the CONTRACTOR.

The Project Manager or other COUNTY representatives may periodically monitor
the work for safety. Should there be safety and/or health violations, the
COUNTY’s representative may have the duty to require the CONTRACTOR to
correct the violation in an expeditious method. If there is any situation that is
deemed unsafe by the Project Manager or other COUNTY representatives, the
project will be shut down immediately upon notice and will not resume work until
the unsafe condition has been remedied.
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G. Should the work site be in a hazardous area, the COUNTY shall take reasonable
actions to furnish the CONTRACTOR with information concerning hazards such
as types or identification of known toxic material, machine hazards, Material
Safety Data Sheets, or any other information that would assist the
CONTRACTOR in the planning of a safe work site. The CONTRACTOR retains
the ultimate responsibility to ensure all work is performed in a manner consistent
with all applicable safety standards and directives.

H. CONTRACTOR shall be aware that while working for the COUNTY
representatives from agencies such as the United States Department of Labor,
Occupational Safety and Health Administration (OSHA), and the Division of
Safety, State of Florida, are invitees and do not need to have warrants or
permission to enter the work site.

I. Ataminimum, all equipment used within the right of way shall be equipped with
a slow moving vehicle sign, properly operating amber flashing or white strobe
light. All safety devices installed by the manufacturer shall be in place and in
proper working order. If the Project Manager determines that equipment is
deficient in safety devices, the CONTRACTOR shall be notified immediately.
The CONTRACTOR shall immediately repair, or remove the equipment from
service until the deficiency is corrected to the satisfaction of the Project Manager.

J. The CONTRACTOR shall designate a competent person of its organization
whose duty shall be the prevention of accidents at the site. This person shall be
literate and able to communicate fully in the English language because of the
necessity to read job instructions and signs, as well as the need for conversing
with management personnel.  This person shall be the CONTRACTOR’S
Superintendent unless otherwise designated in writing to the Project Manager.
All communications to the Superintendent shall be as binding as if given to the
CONTRACTOR.

o. GENERAL INSPECTION REQUIREMENTS.

A. Due to the nature of this Agreement, the COUNTY shall at the time of
establishment of need require the CONTRACTOR to become fully informed as to
where items are to be installed and/or the nature and extent of the work required
and its relation to any other work in the area, including possible interference from
other site activities. Arrangement for CONTRACTOR'S inspection of facilities or
sites and/or activity schedules may be secured from the user department. Failure
to visually inspect the facilities or sites may be cause for disqualification of
CONTRACTOR on that individual project.

B. CONTRACTOR shall furnish the Project Manager with every reasonable facility
for ascertaining whether the work performed and materials used are in accordance
with the requirements and intent of the plans and specifications. If the Project
Manager so requests, the CONTRACTOR shall, at any time before final
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acceptance of the work, remove or uncover such portions of the finished work as
may be directed. After examination, the CONTRACTOR shall restore the
uncovered portions of the work to the standard required by the specifications.
Should the work exposed or examined prove unacceptable in the opinion of the
Project Manager, the uncovering or removal, and the replacing of the covering or
making good of the parts removed, shall be at the CONTRACTOR’s expense.
However, should the work exposed or examined prove acceptable in the opinion
of the Project Manager, the uncovering or removing and the replacing or the
covering or making good of the parts removed, shall be paid for as unforeseen
work.

C. If during or prior to construction operations, the Project Manager should fail to
reject defective work or materials, whether from lack of discovery of such defect
or for any other reason, such initial failure to reject shall in no way prevent the
Project Manager’s later rejection when such defect is discovered, nor obligate the
COUNTY to final acceptance or payment, and the CONTRACTOR shall make no
claim for losses suffered due to any necessary removals or repairs of such defects.

D. If during or prior to construction operations, the Project Manager rejects any
portion of the work on the grounds that the work or materials are defective, the
Project Manager will give the CONTRACTOR written notice of the defect. The
CONTRACTOR shall then have seven (7) calendar days from the date the notice
is received to correct the defective condition. If the defect has not been corrected
within seven (7) calendar days, the Project Manager will send a second written
notice to the CONTRACTOR giving the CONTRACTOR another seven (7)
calendar days to correct the defect. If the CONTRACTOR fails to correct the
deficiency within the second seven (7) calendar days after receipt of the notice,
the Project Manager will notify the COUNTY so that the COUNTY may take
whatever action is necessary, including correcting the deficient work utilizing
another contractor or terminating the contract.

E. Should the CONTRACTOR fail or refuse to remove and renew any defective
material used or work performed, or to make any necessary corrections in an
acceptable manner and in accordance with the requirements of the specifications,
within the time indicated in writing, the COUNTY, will have the authority to
cause the unacceptable or defective materials or work to be repaired, removed and
replace, as may be necessary, at the CONTRACTOR’S expense. Any expense
incurred by the COUNTY, whether direct, indirect or consequential, in making
the repairs, removals, or replacements, which the CONTRACTOR has failed or
refused to make, shall be paid for out of any monies due or which may become
due the CONTRACTOR, or may be charged against the contract bond, if any. A
Change Order will be issued, incorporating the necessary revisions to the contract
documents, including an appropriate decrease to the contract amount. Such direct,
indirect and consequential costs shall include, but not be limited to, costs of repair
and replacement of work of others destroyed or damaged by correction, removal
or replacement of work of the CONTRACTOR’S defective work and additional
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compensation due the COUNTY. The CONTRACTOR shall not be allowed an
extension of the contract time because of any delay in performance of the work
attributable to the exercise by the COUNTY of the COUNTY’S rights and
remedies hereunder.

. When the United States Government or the State of Florida is to pay a portion of

the cost of construction, the work will be subject to such inspection by Federal or
State representatives as deemed necessary, but such inspections will in no case
make the United States Government or the State of Florida a party to this contract.

. All work performed and all materials furnished shall be in reasonably close

conformity with the lines, grades, cross sections, dimensions, and material
requirements, including tolerances, shown on the plans or indicated in the
specifications. In the event the Project Manager finds the materials or the finished
product in which the materials are used not within reasonably close conformity to
the specifications, the Project Manager will then make a determination if the work
shall be accepted and remain in place. In this event, the Project Manager will
document the basis of acceptance by a Change Order which will provide for an
appropriate deduction as needed in the contract price for such work or materials as
the Project Manager deems necessary to conform to the determination based on
the Project Manager’s professional judgment.

. Materials shall be so placed to permit easy access for proper inspection and

identification of each shipment. Any material which has deteriorated, become
damaged, or is otherwise unfit for use, as determined by the Project Manager,
shall not be used in the work, and shall be removed from the site by the
CONTRACTOR at the CONTRACTOR’s expense.

6. PROJECT MANAGER

A

It is agreed to by the parties that the Project Manager will decide all questions,
difficulties, or disputes, of whatever nature, which may arise relative to the
interpretation of the plans, construction, prosecution and fulfillment of the scope
of services and as to the character, quality, amount and value of any work done,
and materials furnished, under or by reason of this Agreement.

The Project Manager may appoint such assistants and representatives as desired.
They will be authorized to inspect all work done and all materials furnished. This
right of inspection in no way means or implies COUNTY control or other
supervision over the work done or the work site. This right is solely for the
COUNTY'’S benefit and imposes no duties or responsibilities on the COUNTY
and confers no rights on any other parties. Such assistants will not be authorized
to revoke, alter or waive any requirement of the contract documents.

Project Manager will be authorized to call to the attention of the CONTRACTOR
any failure of the work or materials to conform to the contract documents, and
will have the authority to reject materials until any questions at issue can be
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referred to and decided by the Project Manager. The Project Manager shall have
the authority to suspend the work only if the COUNTY approves such suspension,
if the Project Manager is someone other than the COUNTY. The
CONTRACTOR shall be immediately notified in writing by the COUNTY of any
suspension of the work and such notice shall state in detail the reasons for the
suspension. The presence of the Project Manager or other assistant will in no way
lessen the responsibility of the CONTRACTOR.

Project Manager shall have the authority to order minor changes in the work not
involving an adjustment to the contract amount or an extension to the contract
time and not inconsistent with the intent of the contract documents. Such changes
may be effected by construction directive and shall be binding on the
CONTRACTOR.

Project Manager shall have all other duties and responsibilities as set forth in
other sections of this contract.

7.  CONTRACT TIME AND TIME EXTENSIONS

A

Unless otherwise provided, contract time shall mean the number of consecutive
calendar days from the commencement date noted in the Project Sheet to the date
on which all work is to be completed. The CONTRACTOR shall diligently
pursue the completion of the work and coordinate the work being done on the
project by its subcontractors and material suppliers, as well as coordinate the
CONTRACTOR’S work with the work of other contractors so that the
CONTRACTOR’S work or the work of others shall not be delayed or impaired by
any act or omission of any act by the CONTRACTOR. The CONTRACTOR
shall be solely responsible for all construction means, methods, techniques,
sequences and procedures, as well as coordination of all portions of the work
under the contract documents.

Should the CONTRACTOR be obstructed or delayed in the prosecution of or
completion of the work as a result of unforeseeable causes beyond the control of
the CONTRACTOR, and not due to the CONTRACTOR’s fault or neglect, the
CONTRACTOR shall notify the Project Manager by telephone as soon as
possible and in writing within two (2) business days after the commencement of
such delay, stating the cause or causes thereof, or be deemed to have waived any
right which the CONTRACTOR may have had to request a time extension.

If the CONTRACTOR complies with the two (2) business days notice
requirement, the Project Manager will ascertain the fact and the extent of the
delay being claimed and recommend an extension to the contract time when, in
the Project Manager’s sole judgment, the findings of fact justify such an
extension. The CONTRACTOR shall cooperate with the Project Manager’s
investigation of the delay by providing any schedules, correspondence or other
data that may be required to complete the findings of fact. Extensions to the
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8.

F.

contract time may be granted for only those delays which impact the
CONTRACTOR’s schedule. Extensions of contract time, if approved by the
Project Manager, must be authorized by Change Order.

Weather events are specifically excluded as excused cause for delay under this
CONTRACT and no additional days shall be given for rain days.

The COUNTY and the CONTRACTOR recognize that, since time is of the
essence for this agreement, the COUNTY will suffer financial loss if the work is
not completed within the time specified. The COUNTY will be entitled to assess,
as Liquidated Damages, but not as a penalty, for each calendar day after the
scheduled completion date the project continues. The project shall be deemed to
be completed on the date the work is deemed complete to the satisfaction of the
COUNTY. The CONTRACTOR hereby expressly waives and relinquishes any
right which it may have to seek to characterize the Liquidated Damages as a
penalty. The parties agree that the Liquidated Damages sum represents a fair and
reasonable estimate of the COUNTY’s actual damages at the time of contracting
if the CONTRACTOR fails to complete the work in a timely manner. The
Liquidated Damages shall be as follows:

Specific Project Amount Daily Charge Per

Calendar Day
$5,000 AN UNGET ...ttt ere e $25
Over $5,000 but less than $10,000..........cccecvevveriiieiiieiceecee e $65
$10,000 or more but less than $20,000 ..........ccccceveevveeecrscieireene. $91
$20,000 or more but less than $30,000 ..........cccovveevvevriieceenene, $121
$30,000 or more but less than $40,000 ...........cccocvevvevrieeireennene, $166
$40,000 or more but less than $50,000 ..........cccovvevvvevriieeeenee $228
Over $50,000 but less than $250,000...........ccccevvevveieeieceiieennn $313
$250,000 or more but less than $500,000 ..........c..ccoeeeveeerieenneene, $715
$500,000 or more but less than $2,500,000 ...........ccceevvveveennen. $1,423
$2,500,000 or more but less than $5,000,000 ............ccccceveeeee. $2,121
$5,000,000 or more but less than $10,000,000 .............cocu...... $3,057
$10,000,000 or more but less than $15,000,000 ...................... $3,598
$15,000,000 or more but less than $20,000,000 ...................... $4,544
$20,000,000 AN OVET ...ttt $8,537

Plus 0.00027 percent per day for amount over $20,000,000

COUNTY shall retain from the compensation to be paid to CONTRACTOR the
above described sum.

HOURS OF OPERATION
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A.

Unless otherwise specified in the technical specifications or on the Project Sheet
all work performed shall be accomplished between the hours of 7:00 A.M. and
5:00 P.M., Monday through Friday, and no work shall be performed on Saturdays,
Sundays, or County Holidays, unless permission to work has been requested in
writing by the CONTRACTOR and approval, in writing, has been granted by the
Project Manager. Request for permission to work must be received by the Project
Manager no less than forty-eight (48) hours prior to the requested work day.
County Holidays are as follows:

New Year’s Day

Martin Luther King, Jr. Day
Presidents’ Day

Memorial Day
Independence Day

Labor Day

Veteran’s Day
Thanksgiving Day

Day after Thanksgiving
Christmas Day

Special schedules may be established if necessary because of problems with noise
or similar problems affecting citizens in homes or buildings adjacent to the
roadways.

Under no circumstance will permission be given for work on New Years Day,
Independence Day, Thanksgiving Day, or Christmas Day. The Project Manager
may consider approval in accordance with the provisions stated above, for work
on the following days: Martin Luther King, Jr. Day, Memorial Day, Labor Day,
Veterans Day, or the Friday after Thanksgiving.

When the CONTRACTOR requests and is approved for Saturday, Sunday, or
Holiday work, the COUNTY may assess the CONTRACTOR the sum of Two
Hundred Fifty Dollars ($250.00) per man per day for each Sunday or recognized
Holiday worked or planned to work. These fees will be deducted from the final
invoice.

At the discretion of the Project Manager, the CONTRACTOR may be required to
work non-traditional hours. Non-traditional hours are defined as work between
the hours of 5:30 P.M. and 7:00 A.M. Such hours are considered night work and
the CONTRACTOR shall be required to operate with light plants and perform
Maintenance of Traffic (MOT) in a method appropriate for such operations. If
required to perform such work, the CONTRACTOR shall only be permitted to
assess the COUNTY the same number of Night Work charges as there are
mobilization/demobilization charges for the area requiring such work. Any work
performed during non-traditional hours at the discretion of the CONTRACTOR
but not at the requirement of the Project Manager shall not be eligible for payment
of the Night Work Charges.
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On the CONTRACTOR’S pricing sheet, attached hereto as Exhibit E, the
CONTRACTOR shall indicate the additional cost for night work on a per mile
basis. This cost shall indicate any additional costs that the CONTRACTOR may
incur over the cost of the normal day time operations. The CONTRACTOR shall
be eligible for reimbursement for night work if required by the Project Manager at
the per mile rate shown on the bid sheet.

9. CHANGES IN WORK

A. The COUNTY may at any time, by issuance of a Change Order executed in accordance
with the COUNTY'"s Purchasing Policies and Procedures, make changes within the
general scope of this Agreement. If additional work or other changes are required an
offer will be requested from the CONTRACTOR. Upon negotiation of the offer,
execution and receipt of the Change Order, the CONTRACTOR shall commence
performance of the work as specified.

B. The CONTRACTOR shall not commence any additional work or other changes covered
by the Scope of Services for the individual project without an executed Change Order. If
the CONTRACTOR performs additional work beyond the specific requirements of this
Agreement without an executed Change Order, it shall be at the CONTRACTOR’S own
risk. The COUNTY assumes no responsibility for any additional costs for work not
specifically authorized by an executed Change Order.

10. CLAIMS AND DISPUTES

A. Claims by the CONTRACTOR shall be made in writing to the Project Manager within
two (2) business days after the commencement of the event giving rise to such claim or
else the CONTRACTOR shall be deemed to have waived the claim. Written supporting
data shall be submitted to the Project Manager within ten (10) calendar days after the
occurrence of the event, unless the COUNTY grants additional time in writing, or else the
CONTRACTOR shall be deemed to have waived the claim. All claims shall be priced in
accordance with the provisions of the section in this document entitled “Changes in
Work™.

B. The CONTRACTOR shall proceed diligently with its performance as directed by the
COUNTY, regardless of any pending claim, action, suit, or administrative proceeding,
unless otherwise agreed to by the COUNTY in writing. The COUNTY shall continue to
make payments on the undisputed portion of the contract in accordance with the contract
documents during the pendency of any claim.

i.  Claims by the CONTRACTOR shall be resolved in the following manner:
Upon receiving the claim and supporting data, the Project Manager will review

the claim, or if the Project Manager is not a COUNTY employee, will forward the
claim to the COUNTY. The COUNTY will within fifteen (15) business days
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respond to the claim in writing stating that the claim is either approved or denied.
If denied, the COUNTY will specify the grounds for denial.  The
CONTRACTOR shall then have fifteen (15) calendar days in which to provide
additional supporting documentation, or to notify the COUNTY that the original
claim stands as is.

If the claim is not resolved, the COUNTY may, at its option, choose to submit the
matter to mediation. A mediator shall be mutually selected by the parties and
each party shall pay one-half (1/2) the expense of mediation. If the COUNTY
declines to mediate the dispute, the CONTRACTOR may bring an action in the
County or Circuit Court sitting in Lake County, Florida.

ii.  Claims by the COUNTY against the CONTRACTOR shall be made in writing to
the Project Manager as soon as the event leading to the claim is discovered by the
COUNTY. Written supporting data shall be submitted to the Project Manager.
All claims shall be priced in accordance with the provisions of the section in this
document entitled “Changes in Work”. The party to whom the Project Manager’s
determination is not in favor of may appeal the determination as set forth in
subsection (2) above.

iii.  Arbitration shall not be considered as a means of dispute resolution.
11. LANDS FOR WORK AND ACCESS THERETO

A. COUNTY shall furnish and define the limits of land for access to the construction site
and for the site proper. All information shown in the contract documents constitutes the
extent of land provided by the COUNTY. No storage of equipment or materials shall
take place on private property unless the CONTRACTOR has a letter from the landowner
stating that the CONTRACTOR has permission to do so. A copy of the letter shall be
provided to the COUNTY. The CONTRACTOR shall supply the Project Manager any
such letter before the equipment is placed there. Any and all other lands required by the
CONTRACTOR shall be procured by the CONTRACTOR at the CONTRACTOR’s
expense.

B. As the work progresses, the CONTRACTOR shall keep the site reasonably clear of
rubbish, trash, waste and other disposable materials on a daily basis. If the
CONTRACTOR allows the site to become littered and unsightly, any payments
otherwise due may be withheld until the CONTRACTOR cleans up the site to the
satisfaction of the COUNTY. If the CONTRACTOR fails to clean up the site, the
COUNTY may choose to clean up the site at the CONTRACTOR’S expense.

C. The CONTRACTOR shall, absent of written permission from a private property owner,
confine all construction equipment, the storage of materials and equipment and the
operations of workers to the project site and land and areas identified in and permitted by
the contract documents, and shall not unreasonably encumber the projects determined by
the Project Manager or the COUNTY, with construction equipment or materials. The
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13.

CONTRACTOR shall assume full responsibility for any damage to any such land or area,
or to the owner or occupant thereof, or any land or areas contiguous thereto, resulting
from the performance of the work. At the completion of the work, the CONTRACTOR
shall remove all debris, rubbish and waste materials from and about the project site, as
well as all tools, appliances, construction equipment and machinery and surface materials
and shall leave the project site clean and ready for occupancy by the COUNTY.

MAINTENANCE OF TRAFFIC (MOT)

A. Maintenance of traffic shall be the responsibility of the CONTRACTOR, be part of the

CONTRACTOR’s bid price, and shall conform to F.D.O.T.’s most current editions of
“Roadway and Traffic Design Standards” for Design, Construction, and Maintained
Systems and the Federal Highway Administration (F.H.W.A.) “Manual on Uniform
Traffic Control Devices (M.U.T.C.D.) for Streets and Highways.” These documents can
be ordered from F.D.O.T, Maps and Publications Department, 605 Suwannee Street,
Tallahassee, Florida, 32399-0450, or by going to the F.D.O.T. website at:
www.dot.state.fl.us/mapsandpublications

. All costs associated with MOT must be included in the CONTRACTOR’s bid price. No

separate line items for MOT will be included in the cost estimate. 1f the CONTRACTOR
does not comply with the F.H.W.A and M.U.T.C.D. (i.e. signs, qualified flaggers and/or
barricades), the COUNTY reserves the right to direct the CONTRACTOR to cease
operation until deficiencies are corrected. In addition, no road closures shall be allowed
except in the case of emergencies.

i.  All lane closures shall have the prior approval of the Project Manager.

ii. The foregoing requirements are to be considered as minimum and the
CONTRACTOR’S compliance shall in no way relieve the CONTRACTOR of
final responsibility for providing adequate traffic control devices for the
protection of the public and CONTRACTOR’S employees throughout the work
area.

iili.  The use of public roads and streets by the CONTRACTOR shall provide a
minimal inconvenience to the public and traffic. ~ Furthermore, if the
CONTRACTOR is utilizing the road by driving the equipment, the operator shall
allow no more than three (3) vehicles to be backed up behind them at any time
before pulling to the side to let traffic pass.

UNDERGROUND UTILITIES

Any required ground digging or subsurface work shall be done in accordance with
Chapter 556, Florida Statutes. It shall be the responsibility of the CONTRACTOR to
have all underground utilities located before any work shall begin. This can be done by
contacting Sunshine State One Call. They may be reached by calling 1-800-432-4770.
The repairs of any damaged underground utilities as a result of the work being performed
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15.

by the CONTRACTOR shall be the responsibility of the CONTRACTOR. The proper
utility company shall be contacted immediately if damage has occurred to expedite the
repairs. The County shall also be notified by telephone at the earliest opportunity and
shall be followed up with a written explanation of the incident within two (2) days.

DAMAGE

. All items damaged as a result of CONTRACTOR or subcontractor operations, such as

but not limited to, sidewalks, seating, curbs, pipes, drains, water mains, pavement, mail
boxes, turf, COUNTY sign or other property owned by the COUNTY, etc., shall be either
repaired or replaced by the CONTRACTOR, at their expense, in a manner prescribed by
and at the sole satisfaction of the Project Manager. Any claims submitted to the
COUNTY such as, but not limited to, from utility companies or landowners, which are
determined to be the result of damage done by the CONTRACTOR, shall be the
responsibility of the CONTRACTOR. COUNTY reserves the right to pay any such
claims and deduct such amount from the CONTRACTOR’S invoice. Repairs, or receipt
of repairs, will be completed and submitted to the COUNTY prior to submission of the
CONTRACTOR'’S invoice for work accomplished. If the repair is not in accordance with
COUNTY standards, the COUNTY shall repair the items and deduct the associated cost
from the amount due the CONTRACTOR.

. Complaints shall be addressed within forty eight (48) hours and a written report

submitted to the Project Manager outlining actions taken to correct the complaint. The
CONTRACTOR shall notify the COUNTY immediately of any complaints given directly
to the CONTRACTOR.

. If in the course of completing work as part of this contract there is an accident that

involves the public, the CONTRACTOR shall as soon as possible inform the Project
Manager of the incident by telephone. The CONTRACTOR shall follow up in writing
within two (2) days of the incident. If Law Enforcement was involved and has written a
report, the CONTRACTOR shall forward a copy of the report to the Project Manager.

PROTECTION OF EXISTING STRUCTURES, UTILITIES, WORK AND
VEGETATION

A. Location of existing structures and utilities provided in the contract documents are

approximate only. Any damage to existing structures or work of any kind, or the
interruption of a utility service resulting from failure to comply with the requirements of
the contract documents, shall be repaired or restored promptly by, and at the expense of
the CONTRACTOR.

. The CONTRACTOR shall preserve and protect all existing vegetation such as trees,

shrubs and grass on or adjacent to the site which do not unreasonably interfere with the
construction as may be determined by the Project Manager. The CONTRACTOR shall be
responsible for all unauthorized cutting or damaging of trees and shrubs, including
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damage due to careless operation of equipment, stockpiling of materials or tracking of
grass areas by equipment.

C. Care will be taken by the CONTRACTOR in falling trees authorized for removal to avoid
unnecessary damage to vegetation that is to remain in place. Any limbs or branches of
trees broken during such operations shall be trimmed without cutting into the trunk and
left with a clean cut and a small stub. The CONTRACTOR will be liable for, or may be
required to replace or restore at his own expense, all vegetation that may be destroyed or
damaged due to the CONTRACTOR'S failure to protect and preserve same as required
herein.

D. The CONTRACTOR shall fully protect the work from loss or damage and shall bear the
cost of any such loss or damage until final payment has been made. If the
CONTRACTOR or any one for whom the CONTRACTOR is legally liable is responsible
for any loss or damage to the work, or other work or materials of the COUNTY or
COUNTY'’S separate contractors, the CONTRACTOR shall be charged with the same,
and any monies necessary to replace such loss or damage shall be deducted from any
amounts due the CONTRACTOR.

E. The CONTRACTOR shall not disturb any benchmark established by the COUNTY with
respect to the project. If the CONTRACTOR, or its subcontractors, agents or any one for
whom the CONTRACTOR is legally liable, disturbs COUNTY benchmarks, the
CONTRACTOR shall immediately notify the Project Manager. The COUNTY shall
have the benchmarks re-established and the CONTRACTOR shall be liable for all costs
incurred by the COUNTY associated therewith. Such costs shall be deducted from any
amounts due the CONTRACTOR.

F. During the period of construction and the warranty period the CONTRACTOR shall be
responsible for processing any and all claims for property damage and or bodily injury
caused by the failure of the Crack Sealing including but not limited to, motor vehicles or
pedestrians. The CONTRACTOR shall be responsible for the payment of all property
damage and bodily injury claims and agrees to save and hold harmless the COUNTY
from all such claims. Claims not handled by the CONTRACTOR or their representative
in the proper manner, will be settled by the COUNTY. The COUNTY shall recover all
costs from the CONTRACTOR.

The CONTRACTOR shall be responsible for any claims of tracking as part of this
specification. If there is a claim the CONTRACTOR shall be responsible for:

1) Applying more blotting material as necessary.

2) Address the tracked material by either removing or repairing the object
that was affected.
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16. EQUIPMENT

A. CONTRACTOR shall furnish equipment of a type and quantity to perform the work
satisfactorily within the time specified herein. The County reserves the right to inspect
all equipment before it is placed in or while it is in service. If in the opinion of the
Project Manager, the CONTRACTOR has insufficient equipment on the job to
satisfactorily complete the work within the required time, the CONTRACTOR shall
provide additional equipment as directed by the Project Manager. All equipment may be
inspected and approved by the Project Manager before it is placed in service. If at any
time, the Project Manager determines that any equipment is deficient in any way, the
CONTRACTOR shall remove the equipment from service immediately, and the
equipment shall remain out of service until the deficiency is corrected to the satisfaction
of the Project Manager. Inspection and approval of the CONTRACTOR’S equipment by
the Project Manager shall not relieve the CONTRACTOR of responsibility or liability for
injury to persons or damage to property caused by the operation of the
CONTRACTOR’S equipment, nor shall it relieve the CONTRACTOR of the
responsibility to meet the established time for the completion of the service.

B. Any equipment left within the right of way shall be outside the clear zone. No equipment
shall be parked overnight in the median.

C. All service and supply operations shall be conducted outside the clear zone. No supply
vehicles shall enter the median for any purpose. No service vehicles shall enter the
median except when necessary to repair or remove inoperable equipment.

17. SANITATION

The CONTRACTOR shall provide and maintain adequate sanitary conveniences for the use of
persons employed for this project. These conveniences shall be maintained at all times without
nuisance, and their use shall be strictly enforced. The location of these conveniences shall be
subject to the Project Manager's approval. All such facilities shall be installed and maintained in
accordance with applicable federal, state and local laws.

18. OTHER WORK

A. The CONTRACTOR will cooperate with COUNTY personnel or anyone who may be
engaged in authorized work prior to final completion of the project.

B. The CONTRACTOR shall cooperate with the owners of any underground or overhead
utility lines in their removal and rearrangement operations in order that these operations
may progress in a reasonable manner and that service rendered by these parties will not
be interrupted.

C. The COUNTY may perform other work related to the project site or, in the general
vicinity of the site by the COUNTY’S own forces, have other work performed by utility
owners or other direct contracts. If other work is not identified in the contract documents
and if the CONTRACTOR believes that such performance will involve additional
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19.

expense to the CONTRACTOR or require additional time, the CONTRACTOR shall
send written notice of that fact to the COUNTY and the Project Manager within two (2)
business days of being notified of the other work. If the CONTRACTOR fails to send
the above required notice, the CONTRACTOR will be deemed to have waived any rights
it otherwise may have had to seek an extension to the contract time or adjustment to the
contract amount. The CONTRACTOR shall afford each utility owner and other
contractors (or the COUNTY, if the COUNTY is performing the additional work with the
COUNTY'’S employees) proper and safe access to the site and a reasonable opportunity
for the introduction and storage of materials and equipment and the execution of such
work and shall properly connect and coordinate its work with theirs.  The
CONTRACTOR shall not endanger any work of others by cutting, excavating or
otherwise altering their work and will only cut or alter their work with the written consent
of the Project Manager and the others whose work will be affected.

. If any part of the CONTRACTOR’S work depends, for proper execution or results, upon

the work of any other contractor other than a subcontractor or utility owner, the
CONTRACTOR shall inspect and promptly report to the Project Manager, in writing
within two (2) business days, any delays, defect or other problems in such other work that
renders it impossible for the CONTRACTOR to obtain proper execution or results. The
CONTRACTOR’S failure to report will constitute an acceptance of the other work as fit
and property for integration with the CONTRACTOR’s work.

BONDS

. The vendor to whom an award is made shall duly execute and deliver to the County a

Performance and Payment Bond in an amount that represents 100% of the TASK
ORDER amount. The Performance and Payment Bond Form supplied by the County
shall be the only acceptable form for these bonds. No other form will be accepted. The
completed form shall be delivered to the County within 15 calendar days after formal
notice of each task order. If the vendor fails to deliver the payment and performance
bond within this specified time, including granted extensions, the County shall declare
the vendor in default of the contractual terms and conditions. The County shall not accept
any offer from that vendor for a twelve (12) month period following such default.

. The County shall not accept any offer from that vendor for a twelve (12) moth period

following such default.
The following specifications shall apply to any bond provided:

i. All bonds shall be written through surety insurers authorized to do
business in the State of Florida as surety, with the following qualifications
as to management and financial strength according to the latest edition of
Best's Insurance Guide, published by A.M. Best Company, Oldwick, New
Jersey:

Bond Amount Best Rating
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C.

20.

A

Vi.

500,001 to 1,500,000 B V
1,500,001 to 2,500,000 A VI
2,500,001 to 5,000,000 A VI
5,000,001 to 10,000,000 A VI
Over 10,000,000 A IX

On contract amounts of $500,000 or less, the bond provisions of Section
287.0935, Florida Statutes shall apply.

For contracts in excess of $500,000 the provisions of Section B will be
adhered to plus the company must have been listed for at least three
consecutive years on the Treasury List, or hold a valid Certificate of
Authority of at least 1.5 million dollars and be on the current Treasury
List. Surety insurers shall be listed in the latest Circular 570 of the U.S.
Department of the Treasury entitled "Surety Companies Acceptable on
Federal Bonds", published annually. The bond amount shall not exceed
the underwriting limitations as shown in this circular.

Surety Bonds guaranteed through U.S. Government Small Business
Administration or Contractors Training and Development Inc. will also be
acceptable.

The attorney-in-fact or other officer who signs a contract bond for a surety
company must file with such bond a certified copy of power of attorney
authorizing the officer to do so. The contract bond must be counter signed
by the surety's resident Florida agent.

The cost to record a Performance and Payment Bond is: Ten Dollars
($210.00) for the first page and eight dollars and fifty cents ($8.50) for each
additional page. A check shall be submitted by the CONTRACTOR made
payable to : Neil Kelly, Clerk of the Court.

In lieu of a bond, an irrevocable letter of credit or a cash bond in the form of a certified
cashier’s check made out to the Board of County Commissioners will be acceptable. All
interest will accrue to the County as long as the funds are being held by the County.

FINAL INSPECTION

Maintenance of Work. The CONTRACTOR shall maintain all work in as-new condition
until the final inspection is completed and the work accepted by the Project Manager.

Upon written notice from the CONTRACTOR that the service has been completed (or
upon receipt of an invoice), the Project Manager will make a final inspection within five
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22.

(5) business days of receipt of notification. The Project Manager will notify the
CONTRACTOR if necessary of any deficiencies, if any, with the project. The
CONTRACTOR shall correct all deficiencies before final acceptance and payment is
made. If the deficiencies have not been completed within the contracted time as stated on
the project sheet form, the Project Manager may send out a notification notifying
CONTRACTOR of assessment of Liquidated Damages that can be applied for any day
over the allowed time as stated on the Project Sheet.

. Once the deficiencies have been corrected, the CONTRACTOR shall notify the Project

Manager when the deficiencies have been completed and corrected. If the deficiencies
are not corrected when inspected, the CONTRACTOR shall be notified again in writing
about any deficiencies. Once the repairs have been corrected by the CONTRACTOR, the
Project Manager shall make another inspection. There shall be an eighty dollar ($80.00)
inspection fee assessed to the CONTRACTOR for this inspection and any re-inspection
that may be required after that. The fee is assessed to offset the additional costs
associated with COUNTY labor and vehicle usage required for unnecessary inspections.
The fee(s) shall be deducted from the final invoice for that release order

FINAL ACCEPTANCE

. The contract will be considered complete when all work has been completed and has

been accepted by the COUNTY and the Project Manager. The CONTRACTOR will then
be released from further obligation except as set forth in the warranty and/or bonds in this
Contract.

. The COUNTY reserves the right, should an error be discovered in the partial or final

estimates, or should proof of defective work or materials used by or on the part of the
CONTRACTOR be discovered after the final payment has been made, to claim and
recover from the CONTRACTOR or its surety, or both, by process of law, such sums as
may be sufficient to correct the error or make good the defects in the work and materials,
including any fees or costs associated with the additional services of the Project Manager.

MEASUREMENT AND PAYMENT

A. All work completed under the terms of this contract shall be measured according to

United States Standard Measures.

. All measurements shall be taken horizontally or vertically, unless specifically provided

otherwise.

. In the measurement of items to be paid for on the basis of area of finished work, when the

pay quantity is designated to be determined by calculation, the lengths and/or widths to
be used in the calculations shall be the center line to center line shown on the plans, or
the final dimensions measured of the completed work within the lines shown on the plans
or designated by the Project Manager. The method, or combination of methods, shall be
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those which reflect with reasonable accuracy the actual area of finished work as
determined and authorized by the Project Manager.

. No payment shall be made for either construction over a greater area than authorized, or

for material moved from outside of the boundary shown on the plans, except when such
work is performed upon instructions of the Project Manager, with the COUNTY’S
approval.

. No payment shall be made on materials that are stored either on-site or off-site unless

approved in advance by the COUNTY. Invoices shall only request payment for those
materials that have been incorporated into the work. Determination as to whether the
materials have been stored or incorporated into the work shall be solely the COUNTY’S
decision.

. The CONTRACTOR shall accept compensation provided under the terms of this contract

as full payment for furnishing all materials and for performing all work contemplated and
embraced under this contract. Such compensation shall also be for any and all loss or
damage arising out of the nature of the work or from the action of the elements, or from
any unforeseen difficulties or obstructions encountered during the contract period until
final acceptance by the COUNTY.

. Failure to complete any item to plan or authorized dimensions within the specification

tolerances shall result in reconstruction by the CONTRACTOR to acceptable tolerances
at no additional cost to the COUNTY, acceptance at no pay, or acceptance at reduced
final pay as determined by the Project Manager.

WARRANTY

A. The CONTRACTOR shall obtain and assign to the COUNTY all express

warranties given to the CONTRACTOR or any subcontractors by any material
suppliers, equipment or fixtures to be incorporated into the Project for a time period
as specified. The CONTRACTOR warrants to the COUNTY that any materials and
equipment furnished under the Contract Documents shall be new, except where recycled
content is specifically requested, and that all work shall be of good quality, free from all
defects and in conformance with the contract documents. The CONTRACTOR
further warrants to the COUNTY that all materials and equipment furnished under the
contract documents shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable manufacturers,
fabricators, suppliers or processors except as otherwise provided for in the contract
documents. If within warranty period after final completion and acceptance, any
work found to be defective or not in conformance with the contract
documents, the CONTRACTOR shall correct it promptly after receipt of written notice
from the COUNTY. The CONTRACTOR shall also be responsible for and pay for
replacement or repair of adjacent materials or work which may be damaged as a result
of such replacement or repair. These warranties are in addition to those implied
warranties to which the COUNTY is entitled as a matter of law.
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SECTION 6 — CONTRACT ITB Number: 11-0418

1. Warranty requirements are addressed as follows:

a) Project Manager shall notify the CONTRACTOR in writing of any
required warranty work.

b) The CONTRACTOR shall perform all warranty work at no cost to
the COUNTY. This includes but is not limited to supplying all
material and labor for traffic control, removal of defective
materials, and performing all warranty work. As long as written
notification is provided within the warranty periods, the
CONTRACTOR is obligated to perform warranty work even if the
work extends beyond the warranty period. Any warranty work
shall be completed in such a manner that meets or exceeds the
requirements as required for the original construction.

C) Repairs shall be made within thirty (30) calendar days from the
date of the written notification.

B. The CONTRACTOR shall be responsible for defects in materials including latent
defects such as but not limited to debonding /delamination, bleeding, flushing,
check marks from automobiles or in the workmanship for the warranty period,
after the date of final acceptance of the project by the COUNTY. Upon
completion of the final payment date and visual acceptance of the work in
accordance with the specifications the maintenance period will begin. During this period
any failure including but not limited to areas of de-bonding, tracking or complete loss of
the material shall be repaired or reconstructed at the CONTRACTOR'S expense to
the satisfaction of the Project Manager. All material, hauling, traffic control and
related work required for repair or reconstruction of unacceptable areas shall be paid by
the CONTRACTOR.

C. The CONTRACTOR shall provide to the COUNTY upon final acceptance of the work, a
warranty for a period of:

1. Crack Seal one (1) year when not in conjunction with
microsurfacing; and

2. Microsurfacing either alone or when in conjunction with crack seal
two (2) years
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EXHIBITD
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SECTION 6 — CONTRACT

ITB Number: 11-0418

EXHIBIT E: CONTRACTOR PRICING

0-12,000 SQ 12,001-25,000 | 25,001 - 50,000 | 50,001 - 75,000 | Over 75,000 Total extended
ITEM YD SQ YD SQ YD SQ YD SQ YD cost
#1
Estimated - Estimated - Estimated - Estimated - Estimated -
1,000 SY 10,000 SY 30,000 SY 60,000 SY 100,000 SY
$ SY $ SY $ SY $ SY $ SY
MICRO Total Total Total Total Total
DOUBLE $ $ $ $ $ $
Estimated - 2
$  each
Total Mobilization shall be included in unit price for the total SY noted on
Mobilization | $ the Notice to Proceed (see specifications "Project Sheet™ section) $
Total extended Double Micro $
501-1000 1001-2500 2,001-5,000 Over 5,001 Total extended
ITEM | Description | 0-500 Gallons | Gallons Gallons Gallons Gallons cost
#2
Estimated - Estimated - Estimated - Estimated - Estimated -
100 Gallons 600 Gallons 1,200 Gallons 3,000 Gallons 6,000 Gallons
$ per $ per $ per $ per $ per
Gallon Gallon Gallon Gallon Gallon
CRACK Total Total Total Total Total
SEAL $ $ $ $ $ $
Mobilization | This shall be part of the overall project. No mobilization shall apply. $
Total extended Crack Seal $
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ITB Number: 11-0418

EXHIBIT E: CONTRACTOR PRICING CONTINUED

ITEM
#3

PAVEMENT MARKINGS

NOTE- This shall be part
of the overall resurfacing
project NO mobilization

shall apply Unit price Estimated Usage Total extended cost
$
4 inch white line (LF) 1LF $
4 inch yellow line ?LF) 1LF $
6 inch white line ?LF) 1 LF $
6 inch yellow line ?LF) 1 LF $
8 inch white line ?LF) 1 LF $
12 inch white line ?LF) 1LF $
18 inch white line ?LF) 1LF $
18 inch yellow line ?LF) 1LF $
24 inch white line ?LF) 1LF $
6 inch blue line ?LF) 1 LF $
Symbol — Single Arrow ?EA) 1EA $
Symbol — Combination $
Arrow (EA) 1EA $
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EXHIBIT E: PRICING CONTINUED

$

Message - School (EA) 1EA $
Message — Railroad $

Crossing (EA) 1EA $
$

Message — Only (EA) 1EA $
$

Message — Merge (EA) 1EA $
$

Message — Stop (EA) 1EA $
Message Misc., 4to6 | $

letters (EA) 1EA $
$

24 inch white stop bar | (EA) 1EA $
Special emphasis cross | $

walk 12" X 6' wide (EA) 1 EA $
Special emphasis cross | $

walk 12" X 10" wide (EA) 1EA $
Raised Pavement $

Markings (EA) 1EA $

Total extended
Striping $
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EXHIBIT E: PRICING CONTINUED

Total
Night Work Charge (per Estimated | $ extended
ltem# 10 | sqyd) 1 (EA) cost $

Total Cost in

Extended Cost Together)

Portable Changeable Total
(Variable) Message Signs Estimated | $ extended
Iltem# 11 | per unit per day 1 (EA) cost

numbers (Add All Total

Total Extended Cost In Words

I have read and completely understand the SPECIAL BIDDING NOTICE section in the
specifications

Name Printed

Name Signed

Date
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